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1. CONTRACT TYPE: this is an Indefinite-Delivery, Indefinite-Quantity, Cost-Plus-Fixed-Fee type contract 

providing services described in CLIN 0001. This contract will provide for the issuance of delivery orders during the 

period beginning on the award date and ending 54 months thereafter, with a period of performance beginning on the 

award date and ending 60 months thereafter. This contract does not contain any Options. 

2. Authorized Subcontractors under this contract are: 

Q.E.D. Systems, Incorporated 
CDIMarine 
General Dynamics, Information Technology (GDIT) 

3. The Minimum quantity of services to be ordered under this contract shall be $100,000.00, which shall be 

accomplished with issuance of delivery order 0001. The maximum quantity of services to be ordered shall be the 

total ceiling price set forth in the resulting contract. Oral orders shall not be authorized under the contract. The 

maximum amount is not to be exceeded without prior written approval of the Procuring Contracting Officer. 

4. CLIN 0002- Support Costs include all direct cost items incurred in the performance of contract objectives, other 

than labor costs. These costs include, but are not limited to, Travel, Incidental Supplies and Miscellaneous 

subcontracting. The contractor shall be reimbursed for costs considered to be allowable, allocable and reasonable as 

"other direct costs" by the cognizant Defense Contract Audit Agency auditor, consistent with the principles in FAR 

Part 32. Amounts to be reimbursed under CLIN 0002 may include applicable G&A, but no Fee shall be paid on the 
costs incurred under CLIN 0002. 

5. ORDERINGPROCEDURES 

This is a Multiple Award/Task Order Contract. Each order for services exceeding $100,000 shall be placed on a 

competitive basis in accordance with Paragraph 2 unless the Contracting Officer waives this requirement on the 

basis of a written determination that-

(i) The agency need for the supplies or services is so urgent that providing a fair opportunity would result in 

unacceptable delays; 
(ii) Only one awardee is capable of providing the supplies or services required at the level of quality required 

because the supplies or services ordered are unique or highly specialized; 
(iii) The order must be issued on a sole-source basis in the interest of economy and efficiency as a logical follow-on 

to an order already issued under the contract, provided that all awardees were given a fair opportunity to be 

considered for the original order. 
(iv) It is necessary to place an order to satisfy a minimum guarantee 

An order for services exceeding $100,000 is placed on a competitive basis only if the Contracting Officer 

(i) provides a fair notice of the intent to make the purchase, including a description of the work 
the contractor shall perform and the basis upon which the Contracting Officer will make the selection, to all 

contractors offering the required services under the multiple award contract; and 

(ii) affords all contractors responding to the notice a fair opportunity to submit an offer and have that offer fairly 

considered. 

The Naval Surface Warfare Center, Carderock Division, Philadelphia (NSWCCD-SSES) is the issuing activity 
authorized to issue subsequent delivery orders. Orders shall be placed by written agreement only. All orders shall 
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contain the date of order, contract number, and delivery order number, description of the scope of work to be 
accomplished, material and travel costs and estimated level of effort (labor hours), estimated cost plus fixed fee, 
performance date, place of performance, accounting/appropriation data, and any other pertinent information. 

No protest under Subpart 33.1 is authorized in connection with the issuance or proposed issuance of an order under 
the contract resulting from this solicitation except for a protest on the grounds that the order increases the scope, 
period or maximum value of the contract, or a protest of an order valued in excess of$10,000,000.00. 

The competition requirements in FAR Part 6 and the policies in FAR Subpart 15.3 do not apply to the ordering 
process, but the Contracting Officer shall consider price or cost under each order as of the factors in the selection 
decision. In addition, the Contracting Officer should consider past performance on earlier orders under the contract, 
including quality, timeliness and cost control. Formal evaluation plans or scoring of quotes or offers shall not be 
required. Naval Surface Warfare Center, Carderock Division, Philadelphia may choose to use streamline procedures 
when selecting a delivery order awardee. 

The Naval Surface Warfare Center, Carderock Division, Supply Officer shall be responsible for reviewing 
complaints from contractors on delivery order contracts. The Naval Surface Warfare Center Supply Officer shall 
review complaints from the contractors and ensure that all contractors are afforded a fair opportunity to be 
considered, consistent with the procedures in the contract. 

ESTIMATED LEVEL OF EFFORT 

The level of effort for the performance of this contract is based upon an anticipated total estimated level of effort of 
1,012,400 man-hours of direct labor. 

The fixed-fee established under individual task orders issued under this contract shall be calculated by the 
application of a rate of. to the total estimated direct and indirect labor costs to be performed by LPI Technical 
Services, Incorporated. The total fixed-fee under all task orders issued under this contract shall not under any 
circumstances exceed the fixed-fee on page 3 of the contract schedule. The fixed fee for all 
subcontracted labor costs shall not total estimated direct and indirect costs. 

ITEM NO SUPPLIES/SERVICES 
0001 

Engineering and Technical 

CPFF 

QUANTITY UNIT 
Lot 

UNIT PRICE 

Shipboard Alteration Services for maintaining the fleet operational and material 
readiness of Hull, mechanical and Electrical Systems and Equipment on U.S. 
Naval Vessels 

FOB: Destination 

ESTIMATED COST 

FIXED FEE 

TOTAL EST COST+ FEE 

AMOUNT 
$42,312,435.27 



ITEM NO SUPPLIES/SERVICES 
0002 

Support Cost for CLIN 0001 

CPFF 

QUANTITY UNIT 
Lot 

UNIT PRICE 

including material, travel and miscellaneous subcontracting costs. 

FOB: Destination 

ITEM NO SUPPLIES/SERVICES 
0003 

QUANTITY 

Technical Data in accordance with 

CPFF 

DDForm 1423 

FOB: Destination 

ESTIMATED COST 

FIXED FEE 

TOTAL EST COST+ FEE 

UNIT 
Lot 

UNIT PRICE 

ESTIMATED COST 

FIXED FEE 

TOTAL EST COST+ FEE 
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AMOUNT 
$11,310,500.00 

$11,310,500.00 

AMOUNT 
NSP 

$0.00 

$0.00 
$0.00 
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Section C - Descriptions and Specifications 

STATEMENT OF WORK 
1.0 SCOPE OF WORK (CLIN 0001) 

1.1 The contractor shall provide services to accomplish alterations and modifications to equipment for all types of 
DOD ships (including, but not limited to; aircraft carriers, surface ships, watercrafts, cutters and submarines in 
locations both INCONUS and OUTCONUS. The contractor shall provide qualified personnel to perform the task 
described in this Scope of Work and all subsequent statements of work placed on individual orders. 

1.2 This Statement of Work shall be used for alterations to shipboard systems and equipment including, Program 
Alterations, Fleet Alterations and Ship Changes in accordance with SHIPMAIN directives. The equipment and 
systems affected will include Hull, Mechanical and Electrical (HM&E) and electronic equipment and systems. 
Example systems include, but are not limited to piping, generator, main propulsion, auxiliary equipment, fiber optics, 
radar, communications, networks, electrical/electronic systems, CHT, HV AC, Habitability, Elevators, HP & LP Air, 
fire fighting and environmental. 

1.3 Alteration teams may be working on as many as seven different projects at one time. Each project could require 
a team of approximately fifteen persons from the various labor categories. This could be followed by an inactive 
period resulting from non-availability of ships/facilities. Due to the fact that most of these alterations are 
accomplished on active ships in a ready status, scheduling can be volatile. It should be noted that the following 
paragraphs provide only a general overview of efforts that may be required. In the event of a conflict, the General 
Specifications for Overhaul of Surface Ships, General Specifications for Ships, General Overhaul Specifications for 
Deep Diving SSBN/SSN submarines, and affiliated specifications/standards will take precedence. 

1.4 All military specifications and standards stated are for guidance purposes. If the contractor proposes to use any 
specifications and/or standards that differ from those stated herein, the contractor shall fully describe these 
specifications/standards prior to use so the Government can determine acceptability. 

1.5 The contractor shall provide the following support for alterations to ship systems and equipment: 

1.5.1 Provide personnel, work space, equipment, and material to assemble, stage, and distribute equipment 
installation or modification kits. 

1.5.2 Verify, validate, and proof-in various alterations, assessing schedule, performance, and adequacy of 
procedures, government supplied data and equipment, and installation equipment. 

1.5.3 Review technical documentation and installation instructions used for alterations of HM&E and 
Electronic Systems. Provide resolutions to discrepancies and forward recommendations to NSWCCD. 

1.5.4 Ensure that work efforts are in compliance with work specifications. 

1.5.5 Attend progress meetings to report progress ofHM&E and Electronic Systems work items and 
provide technical input as requested. 

1.5.6 Oversee HM&E and Electronic Systems removals, repairs, reinstallations, and tests. 

1.5.7 Provide assistance during equipment pretest, post-test and final alignment and adjustment ofHM&E 
and Electronic Systems. 

1.5.8 Conduct final grooming and alignment HM&E and Electronic Systems. Simultaneously, provide 
Ship's Force with On-The-Job Training (OJT) for systems being groomed. 



N65540-09-D-0005 

Page 6 of82 

1.5.9 Maintain liaison with local NSWCCD on-site representatives to identify problems and advise 
NSWCCD of results of ongoing projects. 

1.5.10 Attend pre and post installation briefings. 

2.0 PERSONNEL QUALIFICATIONS(* Denotes Key Personnel) 

2.1 *Program Manager (Key Personnel) 

2.1.1 The Program Manager shall have a degree in Engineering or Naval Architecture from an accredited 
college or university or possess a professional engineer's license. A bachelor's degree in a non-engineering 
discipline with an advanced degree in business administration may be substituted in lieu of an engineering degree. 

2.1.2 The Program Manager shall have a minimum often years of Experience in the operation, 
maintenance, overhaul, design or testing, of shipboard systems including three years of program management 
experience. 

2.1.3 Shipboard engineering experience may include operation, Maintenance, testing, overhaul and 
technical documentation development. 

2.1.4 The Program Manager shall be knowledgeable of Naval Sea Systems Command, NSWCCD-SSES 
and other field organizations, and their functions and responsibilities. Experience in government contracts 
management is mandatory. 

2.1.5 The Program Manager shall be experienced in ship alteration planning, material assembly and the 
installation process, in accordance with the Fleet Modernization Program (FMP) manual. 

2.2 *Project Engineer (Key Personnel) 

2.2.1 The Project Engineer shall have a Bachelor of Science Degree in Engineering or a minimum often 
years experience as a Senior/Master Chief Petty Officer or Limited Duty Officer/Chief Warrant Officer or 
combination thereof in an engineering field. 

2.2.2 The Project Engineer shall have a minimum of five years (not included in ten years above) experience 
in the area of technical assistance, maintenance or design of equipment and systems related to hull, mechanical, 
electrical and electronic systems and components. 

2.2.3 The Project Engineer shall have a minimum of three years of direct Shipboard supervisory level 
experience with hull, mechanical, electrical and electronic systems and components 

2.2.4 The Project Engineer shall have experience with DOD/Commercial acquisition procedures. 

2.3 Engineer 

2.3.1 The Engineer shall have a bachelor's degree in engineering from an accredited college or university 
or a professional engineer's license. 

2.3.2 The Engineer shall have five years experience in the design, maintenance, overhaul, operations or 
testing of shipboard systems and equipment. 

2.3.3 The Engineer shall have experience in the development of technical documentation utilizing military 
standards and specifications. 

2.4 Logistician 
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2.4.1 The Logistician shall have at least four years experience in the identification, ordering, expediting 
and storage of ship repair and/or alteration material from either government or commercial sources. 

2.4.2 The Logistician shall be experience in the development of material requirements from engineering 
data and drawings. 

2.4.3 The Logistician shall be experience in the implementation of material acquisition functions 
based on engineering data/drawings. 

2.5 *Site Foreman (Key Personnel) 

2.5.1 The Site Foreman shall have completed appropriate training in his/her trade specialty. 

257.2 The Site Foreman shall have at least ten years experience, five years of which must have been at a 
supervisory level of shipboard work, in the performance of his/her trade on Naval Ships involved in the installation 
of HM&E Systems. 

2.5.3 The Site Foreman shall have three years experience in the execution and management of Alteration 
Installation Teams. 

2.6 Senior Engineering Technician 

2.6.1 The Senior Engineering Technician shall have satisfactorily completed appropriate military or 
technical school programs related to ship's systems. 

2.6.2 The Senior Engineering Technician shall have ten years experience in the alteration, operation, 
maintenance, repair and/or overhaul of mechanical, hydraulic, electrical or electronic equipment related to shipboard 
systems. 

2. 7 Engineering Technician 

2.7.1 The Engineering Technician shall have completed the appropriate military and/or technical school or 
equivalent on -the-job training. 

2.7.2 The Engineering Technician shall have five years of experience in operation, alteration, maintenance, 
repair and/or overhaul of mechanical, hydraulic, electrical or electronic equipment related to shipboard systems. 

2.8 Shipfitter/Welder/Burner 

2.8.1 The Shipfitter/Welder/Burner shall have served an apprenticeship as a welder and must be a 
journeyman welder with at least two years experience in the welding of materials of the general types: (a) HY80; (b) 
NICU; (c) K-MONEL; (d) 304 L CRES; (e) 17-4-PH: (f) Aluminum Alloys 5086, 5456 on ships. 

2.8.2 The Shipfitter/Welder/Burner shall possess an extensive practical knowledge of welding principles 
and skills to meet optimum welding parameters to achieve acceptable weld in accordance with fabrication standards 
such as MII..-STD-278 (ships) and MII..-STD-248 (ships). 

2.8.3 The ShipfitterWelder/Burner shall be certified to current NSWCCD-SSES approved qualifications 
for the following welding processes: (a) Shielded Metal Arc Welding; (b) Gas Metal Arc Welding; (c) Gas Tungsten 
Arc Welding {TIG); (d) Oxyacetylene welding. 

2.8.4 The Shipfitter/Welder/Burner must have the ability to interpret blueprints, process instructions, 
welding standards and technical manuals pertinent to new or modified equipment. 
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2.8.5 The Shipfitter/Welder/Burner shall be required to follow through an entire welding process. The 
Welder shall have the working skills and knowledge to troubleshoot and repair welding equipment. 

2.8.6 The Shipfitter !Welder/Burner shall be able to operate shop machinery to construct necessary 
structural parts. 

2.8.7 The Shipfitter/Welder/Burner shall be capable oflaying out, fabricating and assembling metal 
structural parts, large metal pieces of ships, such as deck and bulkhead plates, 1-Beams, channel bars, angle bars, and 
other various structural shapes. 

2.8.8 The Shipfitte!Welder/Burner shall be capable of aligning and adjusting parts using jacks, 
turnbuckles, shorings, saddles, chips, wedges, mauls and hammers. 

2.9 Marine Equipment Mechanic: 

2.9.1 The Marine Equipment Mechanic shall have completed an apprenticeship as a Marine Equipment 
Mechanic with at least two years experience as a journeyman Marine Equipment Mechanic on 
ships. 

2.9.2 The Marine Equipment Mechanic shall possess the ability to read and interpret blueprints, mold 
emplates during layout and fabricate structural parts for construction. 

2.9.3 The Marine Equipment Mechanic shall be able to operate shop machinery to construct necessary 
structural parts. 

2.9.4 The Marine Equipment Mechanic shall be capable oflaying out, fabricating and assembling metal 
structural parts, large metal pieces of ships, such as deck and bulkhead plates, 1-Beams, channel 
bars, angle bars, and other various structural shapes. 

2.10 Pipefitter/Brazier 

2.1 0.1 The Pipefitter shall have completed an apprenticeship as a Pipefitter with at least two years 
experience as a journeyman Pipefitter. 

2.10.2 The Pipefitter shall possess the ability to fabricate and install flat plate, pipe or special fitting aboard 
ships. 

2.10.3 The Pipefitter shall be able to plan the work, lay it out, and modify or repair new or existing piping. 

2.10.4 The Pipefitter shall have the ability to read and use sketches, piping diagrams and working 
blueprints, as well as follow verbal directions, in order to erect or make changes to piping systems. 

2.1 0.5 The Pipefitter shall demonstrate the ability to make mathematical calculations and utilize elementary 
laws of physics while installing instrumentation and piping such as those that utilize gravity feeds, condensation, 
evaporation and draining. 

2.10.6 The Pipefitter shall possess some knowledge of brazing and welding. 

2.11 Marine Machinist 

2.11.1 The Marine Machinist shall have served an apprenticeship as a marine machinist with at least two 
years experience as a journeyman Machinist working with shipboard machinery installations. 
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2.11.2 The Marine Machinist shall be skilled in performing the full range of machining operations on most 
types of conventional machine tools and their various attachments. 

2.11.3 The Marine Machinist shall have the ability to plan, lay out, set-up the work and must have 
knowledge of machining various types of metals and other materials. They must also be able to read and interpret 
complex blueprints and locate/extract critical dimensions and key reference points from them. They must be skilled 
in using many types of precision measuring instruments and equipment. 

2.11.4 The Marine Machinist shall be experienced in the set-up and operation of various machine tools, 
such as shapers, planers and drill presses. They must also be able to make alignments of work pieces in machine and 
prepare work for fabrication. 

2.11.5 The Marine Machinist, when tasked to perform maintenance, service, conversion, repair and/or 
installation of air conditioning and refrigeration equipment, where the release of ozone depleting class I (CFC) or 
class I (HCFC) Refrigerants into the atmosphere could be possible, shall obtain Environmental Protection Agency 
(EPA) approved universal technician certification in accordance with Section 608 of the Clean Air Act (CAA) of 
1990 as amended. 

2.12 Marine Electrician 

2.12.1 The Electrician shall have completed an electrical apprenticeship and have had at least two years 
experience as a journeyman Electrician in a marine environment. 

2.12.2 The Electrician shall be familiar with all types of electrical test equipment and shop practices for 
testing shipboard electrical cabling. 

2.12.3 The Electrician shall have a working familiarity with shipboard generators, motor-generators, and 
emergency generators and their associated electrical distribution systems including switchboards. 

2.12.4 The Electrician shall be able to read and interpret technical manuals and electrical blueprints. 

2.12.5 The Electrician shall be familiar with shipboard safety requirements and tag out programs and shall 
be capable of performing independently in the troubleshooting, repair, overhaul and alteration of shipboard electrical 
equipment/systems. 

2.13 Electronics Technician 

2.13.1 The Electronics Technician shall have completed appropriate electronic training (either military or 
civilian) and have at least four years experience with shipboard electronic systems/equipment. 

2.13.2 The Electronics Technician shall be capable of reading and interpreting technical manuals, 
blueprints and schematics as necessary to alter, repair and test shipboard electronics. 

2.13.3 The Electronics Technician shall be capable of independent performance in alteration or field 
change installation projects. 

2.14 *Quality Assurance Manager (Key Personnel) 

2.14.1 The QA Manager shall have at least five years experience as an inspector in a formal quality control 
program, meeting at least the standards ofMIL-I-4528A. 

2.14.2 The QA Manager shall have at least two years of experience in inspection within a Navy industrial 
or shipboard environment. 
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2.14.3 The QA Manager shall be qualified by training and/or experience with hull, mechanical, electrical 

and electronic systems and components. 

2.14.4 The QA Manager must have complete knowledge of an Alteration Installation Team Quality 

Assurance Manual (such as NSWCCD's Manual), including experience in developing Quality Assurance workbooks 

and in-process control procedures. 

2.14.5 The QA Manager must have experience with the Navy mishap procedure including developing 

trouble reports, conducting critiques and incorporating lesson learned into installation procedures. 

2.15 CAD/CAM Operator 

2.15.1 The CAD Operator shall be a graduate of high school, trade or industrial school, or correspondence 

school in which credits were received in algebra, plane geometry, and drafting. 

2.15.2 The CAD Operator shall have completed Formal Computer Aided Design (CAD) training. 

2.15.3 The CAD Operator shall complete two (2) years of CAD operation experience in the marine 

industry. 

2.16 Clerk (Admin!Typist) 

2.16.1 The Clerk shall have at least one year experience in the typing ofNavy engineering documents. 

2.16.2 The Clerk shall be experienced in the operation of word processing systems. 

2.17 Heating Ventilation and Air Conditioning and Technician (HV AC) 

2.17.1 The HV AC Technician shall have completed the U.S. Navy Air Conditioning and Refrigeration 

course (9 weeks) or an apprenticeship program or its equivalent. 

2.17.2 The HV AC Technician shall have a minimum of six years experience in troubleshooting, repair and 

overhaul of shipboard air conditioning and refrigeration systems. 

2.17.3 The HV AC Technician shall be capable of the full scope of repairs to all U.S. Navy shipboard air 

conditioning and refrigeration systems, and have a working knowledge of electrical circuits and controls. 

2.17.4 The HV AC Technician shall be fully knowledgeable in the Occupational Safety and Health 

Administration (OSHA) requirements for handling refrigerant gases and other hazardous materials involved in 

HV AC repair work, and must possess EPA certification for proper handling of refrigerant gases. 

2.17.5 The HV AC Technician, when tasked to perform maintenance, service, conversion, repair and/or 

installation of air conditioning and refrigeration equipment, where the release of ozone depleting Class I (CFC) or 

Class I (HCFC) Refrigerants into the atmosphere could be possible, shall contain Environmental Protection Agency 

(EPA) approved universal technician certification in accordance with Section 608 of the Clean Air Act (CAA) of 
1990 as marked. 

2.18 Maintenance Trades Helper 

2.18.1 The Maintenance Trades Helper shall be a graduate of high school, trade or industrial school or 

GED equivalent. 

2.18.2 The Maintenance Trades helper shall have a familiarity ofU.S. Navy maintenance and operating 

procedures. 
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2.19. Designer 

2.19 .1 The Designer shall be a graduate of high school, trade or industrial school, or correspondence 
school with credits received in algebra, plane geometry, and drafting. 

2.19 .2 The Designer shall have three (3) years of experience in design and drafting or repairs and 
alterations on Navy ships. 

2.19.3 The Designer shall within the six years, work experience demonstrating capability to develop 
drawings and material specifications suitable for use on U.S. Navy ships. 

3.0 PERSONNEL REQUIREMENTS 

3.1 Key personnel are considered to be those individuals performing services in the following categories: 

3.1.1 Program Manager 

3.1.2 Project Engineer 

3.1.3 Site Foreman 

3,1,4 Quality Assurance Manager 

3.2 All personnel assigned to or utilized by the Contractor in the performance of this contract shall, as a minimum, 
meet the experience, educational, or other background requirements set forth in paragraph 2.0 and shall be fully 
capable of performing in an efficient, reliable, and professional manner. 

3.3 If the Contracting Officer questions the qualifications or competence of any person performing under the 
contract, the burden of proof to sustain that the person is qualified shall be upon the Contractor. 

4.0 FACILITIES 

4.1 Facilities are required to have CONFIDENTIAL security clearance and controlled access work areas as 
specified in the DD254 form attached hereto. 

4.2 The requirement for maintaining these facilities shall not be construed to mean that the Government will be 
obliged to pay any direct costs in connection therewith and further, the contractor shall not be entitled to any direct 
payment in conjunction with any personnel set in readiness at or brought to such facility in preparation or in 
expectation of work to be performed under the Contract. Payment for labor hours and materials will be made only 
for such hours and materials actually expended in performance under the contract. 

4.3 The Contractor's facilities shall be segregated as follows: 

4.3.1 The Contractor shall maintain a machine shop capable of, as a minimum, rebuilding and 
prefabricating parts as required by individual delivery orders issued under this contract. 

4.3.2 The Contractor shall maintain a shop capable of, as a minimum, performing tests as required by 
individual delivery orders issued under this contract. 

4.3.3 The Contractor shall have equipment capable of moving all material and other equipment used in 
support of this contract. 
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4.3.4 The Contractor shall be required to designate one person to maintain a separate, approved storage 
area with a minimum of 100 square feet for handling and storing of LEVEL I material if required by separate orders. 

4.3.5 The Contractor shall provide all telecommunication, rapid communications and automated data 
transfer service between this facility and NSWCCD-SSES offices in Philadelphia, P A. 

4.3.6 The Contractor shall provide computer access to all site foremen to maintain communication and 
digital picture transfer to NSWCCD-SSES Project/Program Managers. 

5.0 MATERIAL SUPPORT 

5.1 Material list is provided in paragraph 5.5. Incidental materials are materials identified as IAF on alteration 
drawings and other materials, not specifically called out but, necessary for the installation of an alteration. These 
materials will be identified in each individual delivery order. Other material that may be required includes supplies 
and equipment needed to complete specific tasks. This material may include items that the government is unable to 
supply due to various constraints and may require contractor procurement as specified on separately placed orders. 

5.2 Material procurement. The term "material" includes supplies, material, equipment, hardware and automatic data 
processing equipment (ADPE), ADPE services, supplies and software. Other than those items identified, in 
individual delivery orders no supplies, materials, equipment, or hardware including any ADPE supplies, material, 
equipment, hardware and/or software including any ADPE resources may be procured under this contract. 

5.3 General business items: The cost of general business purpose items/expenses required for the conduct of the 
contractor's normal business operations will not be considered an allowable direct cost in the performance of this 
contract. General business items include, but are not limited to the cost for items such as telephone charges, 
typewriters, reproduction machines, word processing equipment, personal computers, cellular telephones, pagers, fax 
machines, and services and other office equipment and office supplies. 

5.4 The contractor shall provide for the transportation of material between the government storage facility, and 
contractor's storage facility. 

5.5 The nature of this contract is to provide engineering, logistic and technical support for the development and 
installation of ship systems alterations.. Contractor provided materials will include incidental and/or inherently 
necessary material such as, but not limited to, the following to perform the specific machinery alteration service 
ordered: 

5.5.1 Abrasive Discs and Cloth Sheets, grinding wheel 
5.5.2 Adhesive, Gasket, Locktight, etc 
5.5.3 "Lockring" fittings and such dies as necessary for installation of said fittings 
5.5.4 Cable Marking Tags and Bands 
5.5.5 Connection Boxes and connectors 
5.5.6 Clips, Hangers and Electrical Cable 
5.5.7 Compressors 
5.5.8 Electrical Hook-up wire and hardware including terminal lugs, shrink tubing, etc. 
5.5.9 Electrical Equipment; controllers, switchboards 
5.5.10 Fasteners; Bolts, nuts, washers, sheet metal screws and rivers, etc. 
5.5.11 Drill bits, sawzall blades, etc. 
5.5.12 Batteries and bulbs (Flashlight type) 
5.5.13 Hoses 
5.5.14 Gaskets and Packing 
5.5.15 Insulation and lagging material 
5.5.16 Kick Pipes, stuffing tubes, necessary packing etc. 
5.5.17 Lubricants, grease, specials oils, anti-seize etc. 
5.5.18 Miscellaneous pipe/tube fittings 



5.5.19 Motors 
5.5.20 Paint Primer(s), finishes, brushes, rollers and handles, thinners, etc. 
5.5.21 Plate, angle, etc. 
5.5.22 Pumps 
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5.5.23 Respirators; disposable type, or replacement cartridges (assorted) for non-disposable type 
respirators, dust masks 
5.5.24 Sensors 
5.5.25 Sheet metal 
5.5.26 Solder, silver solder, brazing materials 
5.5.27 Studs, stack studs, etc. 
5.5.28 Tape, electrical, masking, duct, etc. 
5.5.29 Rags, including lint free 
5.5.30 Tarpaulins, disposable and fire cloth 
5.5.31 Tile, tile cement, underlay repair materials, etc. 
5.5.32 Valves and valve repair parts 
5.5.33 Welding and brazing gases 
5.5.34 Welding electrodes and brazing rods and wire 
5.5.35 Wrapping materials; Brown paper, cord (fiber), paper tape, corrugate boxes, metal banding material, 
etc 
5.5.36 Temperature sticks 
5.5.37 Cleaner, all purpose (general clean-up including oils) and hand cleaner 
5.5.38 Trash bags 
5.5.39 Plywood 
5.5.40 Other incidental and/or inherently necessary materials identified by alteration drawings authorized 
by the Contracting Officer. 

5.6 Final material product. In many cases, the final material product and associated components identified through 
this process will not be available in quantity nor available in government stock systems. As such, the contractor may 
be tasked to: 

5.7 Procure and fabricate general structural components, hardware and special tools. 

5.8 Provide services including, but not limited to, the following: gas free engineering, machining, lagging and 
tooling services common to marine and ship repair facilities. 

5.9 Procure/Purchase alteration component items. This may include specific ship system components related to 
current and new configurations. 

5.10 Procure/Purchase control, monitoring and display components with interconnecting electro-optical, electrical 
and electronic interconnections and interfaces. 

5.11 Provide logistics support to identify drawings and part numbers for stock listing of components and assemblies. 

6.0 PERFORM ALTERATION INSTALLATIONS: The contractor shall provide the necessary facilities, 
equipment, tools and trade personnel to accomplish the applicable alterations. Specifically, the contractor shall: 

6.1 Conduct pre-installation site surveys on designated ships to identify situational interferences between 
the drawings and the specific physical and environmental conditions. Most site surveys will be conducted with 
NSWCCD-SSES's representative prior to scheduled installations in accordance with individual delivery orders. 

6.2 Conduct shipchecks on designated ships to identify situational interferences between the drawings and 
the specific physical and environmental conditions. All such visits shall be in accordance with individual delivery 
orders. 
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6.3 Perform Alterations: 

6.3.1 Team Leader (Site Foreman or designee) shall attend a "team leader meeting" with 
NSWCCD-SSES AIT installation manager no less than 15 days prior to an installation. Contractor shall 
prepare a draft day by day installation schedule prior to team leader meeting. Contractor's team leader shall 
be prepared to discuss all aspects of installation including; material status; shipping schedule; installation 
requirements; Quality Assurance and safety concerns. Contractor shall complete NSWCCD-SSES pre
installation check list. 

6.3.2 Ensure all trade personnel meet the applicable NAVSEA technical skill requirements at the 
journeyman level as specified by the OPM Job Grading Standards (FPM Supplement 512-1). 

6.3.3 Provide and maintain a Quality System that shall, as a minimum, comply with the 
requirements ofNA VSEA Standard Item 009-04 and which has been accepted by NA VSEA 04XQ or a 
SUPSHIP office. 

6.3.4 Provide the necessary shop facilities to prefabricate parts, components, and assemble 
material, as feasible, prior to shipping to the job site. All tooling required for prefabrication or installation 
shall be provided by the contractor. The equipment/tools listed below are required for prefabrication or 
installation. This list is for guidance and is not limited to the following: 

6.3.4.1 Drills, \4'' & W' 
6.3.4.2 Power Grinders 
6.3.4.3 Power Sanders 
6.3.4.4 Heat Guns 
6.3.4.5 Magnetic Base Drills 
6.3.4.6 Come-A-Longs 
6.3.4.7 Drop Lights 
6.3.4.8 Chain Falls 
6.3.4.9 Welding Machines 
6.3.4.10 Clamp-On-Ammeters 
6.3.4.11 Variac 
6.3.4.12 Digital Multimeters 
6.3.4.13 Phase Meters 
6.3.4.14 Cellular Phones 
6.3.4.15 Insertion Tools 
6.3.4.16 Extraction Tools 
6.3.4.17 Wire Wrap Tools 
6.3.4.18 Crimping Tools 
6.3.4.19 Portable Brinell or Rockwell Hardness Tester 
6.3.4.20 Megger 
6.3.4.21 Wet/Dry Vacuum Cleaners 
6.3.4.22 Bolt Cutters 

6.3.5 As specified in individual delivery orders, provide necessary administrative and logistics 
support on installation site for the contractor and government personnel which may include the need to 
purchase materials, or coordinate special installation requirements. 

6.3.6 Provide portable workshops as required to support the Alteration Installation Team (AIT). 
Provide the necessary tools, equipment and maintenance for the portable workshop. 

6.3.7 During the alteration ensure the following minimum requirements are met: 
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6.3.7.1 Shipboard Industrial Safety: The Contractor in the conduct of these efforts shall 
comply with applicable safety regulations. Note that the state, local, Naval, ship or industrial 
facility requirements may differ slightly. 

6.3.7.2 The Contractor shall conform with shipboard routine with regard to cleanliness, 
personnel conduct, and ships security and integrity. 

6.3.7.3 The Contractor shall adhere to all Environmental laws and regulations including 
Federal, State, Local, Naval, Ship and Industrial Facility. When handling hazardous material 
and/or waste, handling reports and disposal invoices are required. The government will not be 
responsible for the contractor's misuse of hazardous material/waste or for contractor accident 
clean-up costs. 

6.3.7.4 The Contractor shall develop a QA Work Book for all alterations installed under 
this contract. The QA Work Book shall consist of eight sections that will include Alteration 
Description, Personnel Qualifications & Certifications, QA System Approval Letter & Company 
Procedures, Installation POA&M, Ship Installation Drawing (SID) Package, Work Package/Test 
and Inspection {T &I) Plan, Test & Inspection Records, and Alteration Completion Report. QA 
Work Book format and details of requirements for each section, are provided by the QA 
Workbook Index, Attachment (3). The submittal of the proposed QA Workbook shall be 30 days 
prior to install. The completed QA Workbook shall be submitted with 14 days of end of 
installation. 

6.3.8 The Contractor shall provide verification of certification for welders and pipefitters and all 
trades requiring certification. Personnel shall carry on their person a copy of the certification at all times 
during the alteration. No welder shall be permitted to work in connection with alteration to vessels unless 
they are at the time, qualified to the standards established by the U.S. Coast Guard American Bureau of 
Shipping or Department of the Navy for the type of welding being performed. No welder shall be permitted 
to work on production applications of welding other than those for which they have qualified and been 
approved by NSWCCD-SSES. 

6.3.9 Rehabilitate Affected Spaces to original or equivalent condition which includes, but is not 
limited to: 

6.3.9.1 Cleaning, preparing, priming and painting the new and disturbed surfaces to 
match surrounding areas. 

6.3.9.2 Replacing all deck coverings and insulation damaged incidental to installation. If 
more than 40% of the deck surface area is damaged, replacement covering of the complete space 
will be specified. Replace all damaged deck covering with matching styles, colors, and grades in 
accordance with current requirements. 

6.3.9.3 Repairing all damaged lagging and installing new lagging where appropriate. 

6.3.9.4 Preparing and attaching applicable labels/tags to power panels, piping, data 
cables and power cables. 

6.3.10 Perform a daily thorough cleaning of affected spaces. 

6.3.11 Team leader shall ensure that all personnel are briefed on their responsibilities at least two 
working days prior to starting task for each separately placed order on this contract. 

6.3.12 Provide red-lined drawings with the Alteration Completion report ten days after completion 
of each installation. 
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7.0 CONDUCT QUALITY ASSURANCE INSPECTIONS AND TESTS: 

7.1 The Quality Assurance Inspections and Tests have been accomplished in accordance with approved drawings, 
and applicable government and commercial standards and specifications including but not limited to documents 
listed in paragraph 9.0 Standards/Specification. In addition to the above, the contractor will be expected to perform 
the following tests: 

7 .1.1 Ensuring proper continuity in cables and correctness of electric hookup; 

7 .1.2 Pressure testing of watertight compartment entries; 

7.1.3 Ensuring proper input and output power levels; 

7.1.4 Ensuring proper bonding, grounding, and shielding of cables and equipment; 

7.1.5 Accomplishing the requirements of the standards and specifications. Providing one copy of a report 
listing the insulation resistance for each cable test; 

7.1.6 Non-destructive testing ofweldjoints when required. 

7.1.7 Ensuring proper piping system installation and testing as required. 

7 .1.8 Securing cables to the cable wireways with flexible cinch banding straps; 

7 .1.9 Ensuring kick pipes and stuffing tubes are used for all penetrations of decks and watertight bulkheads. 
Stuffing tubes shall be statically tested for water tight integrity; 

7 .1.1 0 Ensuring validity of gas free certificate prior to welding; 

7.l.lllnstalling collars and nylon stuffing tubes in all penetrations of non-watertight bulkhead; 

7.1.12 Identifying cabling and equipment by installing nameplates and cables bands as follows: 

7.1.12.1 Name plates shall conform to MIL-P-15024. 

7.1.12.2 Cable tags (bands) shall be of soft aluminum and conform to MIL-A-2877 and shall be 
embossed with the applicable cable designation using numbers and capital letters having minimum height of 
3/16 inch and embossed to at least 1164 inch above the surface. Cable tags and securing strips shall have a 
thickness of 0.014 and 0.016 inch respectively. Cable tags shall be minimum width of one-half inch. 

7.1.13 Metal Spraying: Ferrous surfaces which are not readily accessible and are susceptible to corrosion 
damage shall be coated with metal spray per DOD-STD-2138 (SH) Metal Sprayed Coating Systems for Corrosion 
Protection Aboard Naval Ships. 

7.1.14 Component designation: Each component such as switches, pumps and heat exchangers shall have a 
label plate to identify it by functional name and assigned number. In addition to functional name and assigned 
number, elevator/hydraulic power unit machinery components shall be labeled by component name and any 
reference designation (e.g., Hatch Close Safety Switch- HCSS). Label shall comply with MIL-P-15024 and shall be 
the most economical permitted, provided they are suitable for their environment. For cargo/weapons elevators and 
hydraulic power units, labels plates should be brass, CRES or aluminum in accordance with 3.6.1 ofMIL-P-15024. 

7.1.15 Piping designation: All systems shall be marked (in black) for identification. This marking shall be 
the functional name of the system and, where necessary for differentiation between two pipes of the same system, the 
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specific service shall be included. In addition to the specific service, the system pressure and direction-of-flow shall 
be indicated. For outside diameter of2 inch and larger (bare or lagged) pipe, markings shall be painted on pipes or 
lagging using stenciled letters 1 inch high. Where pipe sizes are too small for lettering, label plates inscribed with 
system name and, where necessary, the service shall be wired or banded to the pipe. Piping in machinery spaces 
shall be marked at least twice, once near entry and once near exit. At the interconnection of systems each system 
shall be marked nearby, wherever this is practicable. Where piping is behind protective battens, one label plate 
should be attached to the batten. These label plates should be of the type and material listed on applicable drawings. 

7.1.16 Valve designation: Valve handles and operating levers located interior to the ship shall be color 
coded. Color coding for HP air is dark grey and for hydraulic fluid is orange. Furthermore, all automatically 
operated valves shall have identification plates. Marking of all valves in systems extending outside the machinery 
space (i.e., weapons elevator Hydraulic Power Units) shall have the system name, the functional service, where 
appropriate the component served and the basic location of the valve indicated for each valve. Where a valve is 
installed below a floor plate or grating or is similarly hidden (e.g., behind paneling) a marking shall be installed both 
on the valve and on the portable access plate. For valves behind vending machines, salad bars, or other semi
portable obstructions marking should be installed both on the valve and on an adjacent bulkhead, visible despite the 
object hiding the valve. Markings shall be inscribed on a circular label plate and secured in place by the handwheel 
nut. Where the hand wheel size or location prevents the use of one of the above methods, markings shall be inscribed 
on a flat rectangular label plate to fit the valve or piping and wired to or similarly secured in place on the valve or 
piping adjacent to the valve. Attachment shall be in such manner as to prevent movement of the label and assure 
easy reading. Insulating material shall be used as baking when label plates are attached to bare valves or piping to 
prevent electrolytic corrosion between dissimilar metals. Letters shall not be less than 1/8 inch high. Label plates 
should be assigned in sequence from the origin of a system to its termination, exclusive of branch lines. Starting at 
the origin or root connection of a system, the first valve in the flow path shall be N0.1, the second N0.2 and so on. 
Where parallel flow paths exist in a system, they shall be assigned a number and a system designator. For 
elevators/Hydraulic Power Units the elevator number will be used. The valve in any one of the parallel flow paths 
shall be numbered in sequence. Identical duplicate numbers shall be assigned to valves performing identical 
functions in each of the remaining parallel flow paths. A suffix letter designating each flow path shall then be 
employed with the basic valve number to differentiate between flow paths. These suffix letters should start with "A" 
and shall be in alphabetical sequence. Letter assignment shall be from starboard to port, then forward to aft. If a 
valve is deleted from a system after it has been designated, the individual number that is possessed shall not be 
assigned to any other valve in any systems. Similarly, if a valve is added to a system, it shall be assigned the number 
immediately following the last valve number assigned in that system. 

7.1.17 Instrument designation: Label plates shall be provided for all indicating and recording instruments 
installed. Inscription shall indicate the purpose or use of the instrument and shall bear the designation of the related 
component or system; wherever appropriate the label shall be installed below the instrument and on the plate 
supporting the instrument. Label plates shall be types and materials listed in applicable drawings. 

7 .1.18 Each electrical cable designation shall be identified, for example: Electro-Hydraulic System (HPU) 
control shall be designated by "K-EH". Elevator control shall be designated by "K". If two or more systems are 
installed that will require identical designating letters, differentiating numbers in sequence using the elevator/HPU 
number shall be used preceding the circuit letters (e.g., K-IWE or K-EH-1 HPU). 

7 .1.19 Electrical terminal designation: Electrical terminals shall be identified using sleeves imprinted with 
the cable designation, the nearest connection point, the opposite connection point and the wire number. (EGH-1 WE) 
(cable for weapons elevator #1) TB1-2 (terminal board 1, terminal2)/USS4 (Up Stop Switch 4th deck) (wire 13)). 

7.1.20 Hose designation: Hoses shall be tagged using aluminum tag type A, B, or C ofMIL-P-15024/15. 

7 .1.21 Operation/instruction/caution/warning plates: Warning, caution, operation and instruction plates and 
charts shall be installed wherever necessary to minimize the possibility of injury to personnel or damage to 
machinery/equipment of system due to: 
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7.1.21.1 Faulty operation resulting from lack of posted instructions; 

7 .1.21.2 Faulty operation maintenance resulting from lack of posted instructions; 

7.1.22 Warning, caution and safety plates shall be fabricated from anodized-hydrated aluminum and 

comply with MIL-P-15024 plate type H. These plates shall have a red inscription of black background, visible in 

both low level red and white illuminated areas. A \4 inch wide red and black diagonally stripped margin shall be 

provided around the border of the plate. Operating instructions not exposed to the weather shall be fabricated using 

0.0625 inch thick plastic sheeting type GCPH or FED SPEC L-P-387, with matte finish. Lettering shall be black. 

Size shall be 8 by 10-1/2 inches; 8 by 5-1/4 inches; or 16 by 10-1/2 inches as practicable for the proper display of the 

material. Operation instruction charts exposed to the weather shall be fabricated from CRES plate in accordance 

with MIL-P-15024 types A, B, or C. Plates in the interior shall be mounted in a conspicuous place on or near the 

component control point. Plates exposed to the weather and mounted on deck equipment or non-watertight 

bulkheads shall be fully bedded in adhesive to exclude moisture and attached with corrosion-resistant steel fasteners. 

Such plates on water-tight bulkheads shall be attached with adhesive only. 

7 .1.23 Lubrication charts: Lubrication charts shall be installed to fully indicate all points at which 

lubricants shall be applied, frequency of application, and designation of lubricant. Individual, specific, isometric 

maintenance plates for each components (i.e., hatch door, platform, machinery) shall be located near component 

needing maintenance (locate elevator platform plate in pit). Placard shall show maintenance points, frequency of 

maintenance, any necessary replacement parts and lubricants in accordance with MIL-HNEK-167 SH. 

7.1.24 Provide receipt inspection of all material procured. 

7 .1.25 Inspect all prefabricated parts, certifying test where applicable. 

7 .1.26 Ensure all personnel (including subcontractors) know and adhere to the requirements of this contract 

and the awarded contractor's approved quality assurance program. 

7.2 Reliability and Maintainability (R&M) and Safety Requirements; general definition: R&M terms shall be 

defined according to MIL-STD-721. 

7.3 Definition of failure: A ship system failure is defined as any event which necessitates corrective maintenance, 

including failures as defined in MIL-STD-781 Sections 5.6.1.1 and 5.6.1.3 and MIL-STD-1629 Section 5.9.1. 

Chargeable failures includes: any major or minor failures attributable to the internal operation of the system 

components. Failures due to external sources or operator error do not constitute chargeable failures, but should be 

evaluated as part of the safety study. 

7.4 Quality Requirements: The contract will have implemented and be maintaining, complete with updates as 

appropriate, a quality system in accordance with NA VSEA Standard Item 009-04. The contractor will maintain this 

system at no cost to the government and submit all updates to the COR immediately for his/her concurrence for use 

on this contract. The Contractor will submit all required processes, instructions, licenses, certificates, standards and 

other information the COR requires to ensure compliance with this requirement. The prime contractor is responsible 

for auditing and certifying that all consultants, responsible for auditing and certifying that all consultants, 

subcontractors and suppliers are in compliance with these quality requirements. 

8.0 DELIVERABLES (DATA REQUIREMENTS): DD Form 250 will be used as the acceptance documents 

and the contractor will be required to submit them at the completion of each individual order placed under this 

contract. All other technical data requirements to be furnished shall be specified on the DD Form 1423 listed in this 

contract and as listed on individual delivery orders under this contract. Data to be delivered are as follows: 

8.1 Provide clearance information data to NSWCCD-SSES at time of award of contract and quarterly 

thereafter. Data to include list of all contractor personnel supporting installation, social security number, citizenship 

and level of clearance. 
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8.2 Provide minutes of team leader meeting to NSWCCD-SSES within 10 days of conclusion of each 
installation. Minutes shall reflect finalized daily installation schedule by trade and include complete availability 
dates, team arrival and departure dates, and scheduled overtime. Minutes shall include a plan of action and 
milestones for entire installation by space and trade. Minutes shall list names of all attendees, material status, action 
items, and areas of concern. 

8.3 Prepare Alteration Completion Report, within 10 days of each installation completion; provide original 
red-lined drawings to NSWCCD-SSES (advance copy of the "red-lined" drawings shall be provided to the ship prior 
to the alteration team's departure). The Alteration Completion Report, to be given to NSWCCD-SSES only and not 
the Ship {The Ship will be given Alteration Completion report lAW paragraph 10), shall include the following: 

8.3.1 Ship name and hull number, alteration dates, alteration team members; 

8.3.2 SHIP AL T Number and Shipcheck reference; 

8.3.3 List of authorized changes required during the alteration; 

8.3.4 Significant problems encountered during the alteration; 

8.3.5 Pre and post test results. 

8.3.6 ILS: updates and changes, hardware requirements, dates and names of individuals making 
ILS entries, SNAP entry receipt and general date, onboard points of contact for ILS delivery. 

8.4 Provide a completed inventory status report of all material, tools, and equipment acquired for installations at 
time of contract award and quarterly thereafter. 

8.5 Provide monthly tracking report of material procurements for each assigned delivery order. Reference line item 
numbers from ship's installation drawing list of materials for each procurement. 

8.6 Provide "Lessons Learned" report within ten working days after completion of each alteration. 

8. 7 Provide financial report within 30 days after completion of each separately placed order on this contract, and 
monthly thereafter. Since there will be multiple tasks on some of the separately placed orders it will be necessary to 
identify each individually. Report will include: 

8.7.1 Material costs and invoice numbers; 

8.7.2 Prefabrication labor hours broken down by trade categories; 

8.7.3 Prefabrication labor costs broken down by trade categories; 

8.7.4 Installation labor hours broken down by trade categories; 

8. 7.5 Installation labor costs broken down by trade categories; 

8. 7.6 Travel costs showing air fare, per diem, and car/truck rental; 

8.7.7 Shipping costs; 

8.7.8 Other direct costs such as subcontracted services; 
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8.8 For orders which include the prefabrication of parts, provide prefabrication schedule within five working days 

before start of work for each installation. 

8.9 Monthly progress reports shall be furnished by the fifth working day after the reporting period in accordance 
with the attached DD Form 1423, and submitted to the COR with a copy to the Contracting Officer, and shall include 

a summary of support provided per installation, expended labor, percent complete and reports and recommendations. 

8.10 Provide list of employees qualified to NSWCCD-SSES certified procedures lAW paragraph 6.3.8. List to be 

provided at time of award and quarterly thereafter. Also, delivery orders which involve submarine work may require 

a written qualification statement for each worker assigned. 

8.11 For tasks which include hazardous materials/waste, provide handling reports and disposal invoices within ten 

working days of the completion of each task. 

8.12 Provide NSWCCD-SSES with pre-installation site survey results within 5 days of completion of survey in 
accordance with paragraphs 6.1 and 6.2. 

8.13 Provide NSWCCD-SSES with a QA Work Book as detailed by paragraph 6.3.7.4. 

8.14 Provide NSWCCD-SSES with a Plan of Action and Milestone (POA&M) to reflect the sequence and time 
frame for completing the work. 

8.15 Provide NSWCCD-SSES with a completed Pre-Start check list as identified in NAVSSES Instruction 4720.2 

prior to starting each installation. 

9.0 STANDARDS/SPECIFICATIONS: In the execution of this contract, the 
Contractor is referred to, but not limited, to the following documents: 

9.1 All non-nuclear work on nuclear powered ships must be in strict compliance with the Naval Sea Systems 
Command Instruction NA VSEA C921 0.4A. (This is a classified instruction which will be forwarded under separate 

cover). 

9.2 Alteration plan and schedule. 

9.3 Ship Change Documentation (SCDs) and/or Alteration Records (SARs). 

9.4 Ship's Installation Drawings (Sills) and Sketches 

9.5 NA VSEA S9AAO-AB-GOS-01 0, General Specification for Overhaul of Surface Navy Ships (1996). 

9.6 MIL-STD-454N, Standard General Requirements for Electronic Equipment (1992) 

9.7 NFPA 312 Standard for Fire Protection of Vessels 2006 edition. 

9.8 MIL-STD-1310G, (Navy) Bonding and Grounding (1996). 

9.9 NA VSEA S9300-A W -EDG-01 0, Electrical Plant Installation Standard Methods (1985) 

9.10 NAVSSES Instruction 4720.2D (28 July 2005) 

9.11 MIL-STD-1689A, Fabrication, Welding and Inspection of Ship Structures (23 November 1990). 

9.12 NFPA SIB Standard for Fire Protection during Welding Cutting and other Hot Work (2003) 



9.13 NAVSEA S9086-VH-STM-OOO/CH-635, Thermal Insulation (2003) 

9.14 OPNA V Instruction 51 00.23E, Navy Occupational Safety and Health (NA VOSH) Program 
Manual (15 January 1999). 

9.15 NAVSEA S9086-D-STM-OOO/CH-631, for painting (2001) 

9.16 9NAVSEA 0901-LP-505-0020/CH505, for piping systems 31 January 1995) 
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9.17 NAVSEA 0902-LP-018-2010, General Specifications for Deep Diving SSBN/SSN Submarines (1994) 

9.18 NAVSEA SL720-AA-MAN-010/020, FMP Management and Operations Manual (2002) 

9.19 MIL-STD-2035 (SH), Radiography Standard for Production and Repair Welds 

9.20 NAVSEA Tech Pub T9074-AS-Gffi-01 0 (01 September 1996) 

9.21 AWS A3.0, American Welding Society Definitions, Terms and Definitions. 

9.22 NAVSEA 0948-LP-045-7010, Material Identifications and Control (MIC) for Piping Systems 

9.23 NAVSEA 0900-LP-999-9000, Acceptance Standards for Surface Finish of Flame and Arc Cut Surfaces. 

9.24 AWS B4.0, standard Methods ofMechanical Testing of Weld. 

9.25 AWS Z49.1, Safety Welding and Cutting. 

9.26 NAVSHIPS 0900-LP-038-8010, Ship Metallic Material Comparison and Use Guide 

9.27 NAVSEA S9086-CH-STM-010/CH-074, Welding and Allied Processes (2003) 

9.28 NAVSEA S9066-CH-STM-030/CH-074 (2003) 

9.29 NAVSEA Tech Pub S9074-AQ-GID-010, Welding and Brazing Procedures and Performance Qualification 
(1995) 

9.30 NAVSEA Standard Items. 

9.31 TS 9090-31 OD, Alterations to Ships Accomplished by Alteration Installation Teams 

10.0 TECHNICAL DATA REQUIREMENTS 

10.1 All data to be supplied shall be furnished pursuant to the applicable DF ARS clauses in Section I. The data 
shall be specified on aDD Form 1423 which shall be made a part of each separately placed order, as applicable, and 
shall be a line item on the said order. The DD 1423 will list the data to be supplied under each order. 

10.2 All material (including software) generated by the Contractor including all original drawings is the property of 
the government and shall be delivered to the government upon completion of the contract. No data developed under 
the contract (including software) shall be available or sold to any requesting government or private activity without 
the expressed written approval ofthe Contracting Officer, NSWCCD-SSES. 

10.3 For separately placed orders on this contract, deliverables will include, but are not limited to, those called out 
in paragraph 8.0. 
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11.0 INSPECTION AND MANNER OF DOING BUSINESS: Work shall be performed hereunder in 
accordance with the separately placed order, and any drawing and specifications of the contract. 

11.1 Unless otherwise specifically provided in the separately placed order, all operational practices of the 
Contractor, all workmanship and material, equipment, and articles used in the performance of work hereunder shall 
be in accordance with rules and requirements of their Quality System as well as Military Standards and 
commercial/government specifications. All services shall be rendered by or supervised directly by individuals fully 
qualified in the relevant profession, trade or field, and holding any licenses required by profession, trade or field, and 
holding any licenses required by law. At a minimum, the following shall apply if applicable: 

11.1.1 For Contractor furnished Level One material, certified reports of physical and chemical composition 
and documented verification of same in compliance with NA VSEA 0948-045-7010. 

11.1.2 Certification of welding electrodes used in the manufacturing of Level One contract components as 
required. Provide complete identification, manufacturer control number, heat number, type and size. 

11.1 .3 Test reports showing the results of dye penetrant inspections. Reports must include joint 
identification, plan number, piece number, compliance to MIL-STD-271E for procedure used, and show acceptance 
to: Dye Penetrant - NA VSEA 0900-003-8000. 

11.1.4 Test reports showing results of radiographic inspection when required. Reports must include joint 
identification, plan number, piece number, compliance to MIL-STD-271E for procedure used and show acceptance 
to: 

11.1.4.1 Radiography (welds)- NAVSEA 0900-003-9000. 

11.1.4.2 Radiography (casting)- NA VSEA S9074-AR-GIB-01 0/278 

11 .1.4.3 Radiographic film must be marked in relation to contract number, serial number and 
location of the film on the part being tested. Film must be accompanied by a shooting sketch and an 
acceptance statement signed by a Government qualified reader. 

11.1.4.4 Copies of current qualifications to MIL-STD-271 for personnel performing and 
evaluating the results of non-destructive test. 

11.1.4.5 Copies of qualification of personnel performing welding under this contract in 
accordance with MIL-STD-248. 

11 .1.4.6 Copies of test reports showing the results of hydrostatic pressure testing. 

11.1.4. 7 Electrical test reports as required by the task order. 

11 .1.4.8 Certification of stress relieving as required. 

11 .1.4.9 All material and workmanship shall be subject to inspection and/or test during the 
Contractor's performance of the intended, and compliance with the contract. In the event that any material 
or workmanship furnished by the Contractor is found, prior to acceptance, to be defective or not in 
accordance with the requirements of the contract, the Government shall have the right to reject such 
material or workmanship, and to require its correction or replacement by the Contractor at the contractor's 
cost and expense. If the Contractor fails to proceed promptly with the replacement or correction of such 
material or workmanship as required by the Contracting Officer, the Government may, by contract or 
otherwise, replace or correct such material or workmanship and charge to the Contractor the excess material 
or workmanship and charge to the contractor the excess cost occasioned the Government thereby. The 
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Contractor shall provide and maintain an inspection system, acceptable to the Government, covering the 
work specified in the contract. Records of all inspection work by the Contractor are to be sent to COR. 

11.1.4.1 0 The Contractor shall exercise reasonable care to protect the vessel from fire, and the 
Contractor shall maintain a reasonable system of inspection over the activities of workers of the vessel's 
magazines, fuel oil tanks, or storeroom containing flammable materials. The contractor shall not store 
flammable materials, required to perform tasks, on the ship while they are not present. While contractor is 
performing tasks using flammable material it must be stored in Naval approved in-use flammable liquid 
stowage cabinets. 

11.1.4.11 If the work under this contract is performed while ship is underway, the contractor shall 
provide formal training to make those employees who are traveling aware of shipboard behavior, rules and 
responsibilities while underway. 

11.1.4.12 If the work under this contract is performed outside of the United States, the contractor 
shall provide formal training to make those employees who travel abroad aware of foreign rules and 
regulations. 

12.0 INSTALLATION GROUND RULES 

12.1 Prior to the installation start date, the Site Foreman shall meet with the NSWCCD-SSES Program Manager or 
designated representative, to review the installation plan, drawings and schedule and to reaffirm all requirements. 

12.2 The NSWCCD-SSES or designated representative will communicate their requirements to the Site Foreman 
(rather that individual team members). When the Foreman leaves the ship while work is in progress, he/she will 
appoint someone to act in his/her absence and identify this individual to the NSWCCD-SSES Representative. 

12.3 The Site Foreman shall brief the NSWCCD-SSES Representative daily, within the first three hours of boarding 
ship, on installation progress, including: 

12.3.1 Adherence to planned schedule; 

12.2.2 Number of personnel onboard; 

12.3.3 Material needed or proposed substitution; 

12.3.4 Any proposed changes in the installation; 

12.3.5 Labor hours used on previous day; 

12.4 The Site Foreman shall brief the NSWCCD-SSES Representative on work progress/problems upon completion 
of each work day. 

12.5 Contractor employees will not visit or contact ships without prior NSWCCD-SSES written approval. 

12.6 All communication with DOD, other Naval Activities, and/or ships shall be via NSWCCD-SSES. 

12.7 Security clearances will be forwarded to ships and installation facilities by Contractor. 

12.8 All work will be inspected in accordance with the criteria provided under separately placed orders and with the 
provisions of this contract. Contractor shall have procedures in place for reporting, training and resolving safety 
incident reports, including red tag violations, hot work violations, cutting of piping, cables, etc. 
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12.9 Overall coordination of each alteration is the responsibility of the assigned NSWCCD-SSES AIT 
Representative or on-sight alteration coordinator (OSIC). The NSWCCD-SSES AIT Representative/OSIC may halt 

work and convene an off-ship meeting whenever he/she determines that this is required to resolve problems. This 

responsibility applies to all aspects of an alteration. 

13.0 REIMBURSEMENT OF TRAVEL COSTS 

13.1 Area of Travel. Performance under this contract may require travel by contractor personnel. If travel, 

domestic or overseas, is required, the Contractor is responsible for making all needed arrangements for his 
personnel. This includes but is not limited to the following: 

13.3.1 Medical Examinations 
13.1.2 Immunizations 
13.1.3 Passports, Visas, etc. 
13.1.4 Security Clearances 

13.2 Travel Policy. The Government will reimburse the Contractor for allowable travel costs incurred by the 
Contractor in performance of the contract and determined to be in accordance with FAR subpart 31.2, subject to the 
following provisions: 

13.2.1 Travel required for tasks assigned under this contract shall be governed in accordance with rules set 
forth for temporary duty travel in the Department of Defense Joint Travel Regulations: Vol. 2 for Civilian Personnel. 

13.2.2 Travel, subsistence and associated labor charges for travel time are authorized for travel beyond a 

50-mile radius of the contractor's local office, whenever a task assignment requires work to be accomplished at a 
temporary alternate worksite. No travel or subsistence for travel time shall be charged for work performed within a 

50-mile radius ofthe Contractor's local office or temporary alternative worksite. 

13.2.3 Travel performed for personal convenience and daily travel to and from work at the contractor's 
facility will not be reimbursed. 

13.2.4 Per Diem for travel on work assigned under this contract will be reimbursed to employees consistent 

with the amount authorized in the Department of Defense Joint Travel Regulations. 

13.2.5 Shipboard Stays. Whenever work assignments require temporary duty aboard a Government ship, 

the contractor will be reimbursed at the per diem rates identified in paragraphs C81 0 1.2C or C81181.3B(6) of the 
DOD Joint Travel Regulations, Volume 2. 

13.2.6 Air/Rail Travel. In rendering the service, the Contractor shall be reimbursed for the actual costs of 

transportation incurred by its personnel not to extent the cost of tourist class rail, or plane fare, to the extent that such 

transportation is necessary for the performance of the services hereunder and is authorized by the Ordering Officer. 

Such authorization by the Ordering Officer shall be indicated in the order or in some other suitable written form. 
NOTE: To the maximum extent practicable without the impairment ofthe effectiveness ofthe mission, 
transportation shall be tourist class. In the event that only first class travel is available, it will be allowed, provided 
justification therefore is fully documented and warranted. 

13.2.7 Private Automobile. The use of privately owned conveyance within the continental United States 

by the traveler will be reimbursed to the contractor at the mileage rate allowed by Joint Travel Regulations. 
Authorization for the use of privately owned conveyance shall be indicated on their orders. Distances traveled 
between points shall be shown in standard highway mileage guides. Any deviation from distance shown in such 
standard mileage guides shall be explained by the traveler on his expense sheet. 

13.2.8 Car Rental. The Contractor shall be entitled to reimbursement for car rental, exclusive of mileage 

charges, as authorized by each order, when the services are required to be performed outside the normal commuting 
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distance from the contractor's facilities. (Car rental for a team ofTDY at one site will be allowed for a minimum of 
four (4) persons per car, provided that such a number or greater comprise the team). 

14.0 DEFINTION OF STRAIGHT, OVERTIME AND HOLIDAY TIME 

14.1 Straight time (also known as Regular Time) is defined as forty (40) hours of work during one week (i.e., 
Sunday through Saturday). 

14,2 Overtime is defined as hours of work in excess of forty ( 40) per week, weekends and holidays included. 

14.3 Holiday time is defined as eight (8) hours of work that fall on a nationally observed legal holiday. 
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Section D - Packaging and Marking 

Data furnished hereunder shall be adequately packaged to assure safe delivery at destination. 

In the event it becomes necessary to transmit classified matter by mail, the transmittal shall be in accordance with 

DOD Industrial Security regulation (DD5220-22R). 
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Section E - Inspection and Acceptance 

INSPECTION AND ACCEPTANCE TERMS 

Inspection and acceptance shall be a"'"'ull•l.l• 

Center, Carderock Division, Philadelphia, 

CLAUSES INCORPORATED BY REFERENCE 

52.246-5 Inspection Of Services Cost-Reimbursement APR 1984 

CLAUSES IN CORPORA TED BY FULL TEXT 

252.246-7000 MATERIAL INSPECTION AND RECEIVING REPORT (MAR 2008) 

(a) At the time of each delivery of supplies or services under this contract, the Contractor shall prepare and furnish to 
the Government a material inspection and receiving report in the manner and to the extent required by Appendix F, 
Material Inspection and Receiving Report, of the Defense FAR Supplement. 

(b) Contractor submission of the material inspection and receiving information required by Appendix F of the 
Defense FAR Supplement by using the Wide Area WorkFlow (WAWF) electronic form (see paragraph (b) of the 
clause at 252.232-7003) fulfills the requirement for a material inspection and receiving report (DD Form 250). Two 
copies of the receiving report (paper copies of either the DD Form 250 or theW A WF report) shall be distributed 
with the shipment, in accordance with Appendix F, Part 4, F-401, Table I, of the Defense FAR Supplement. 

(End of clause) 



Section F -Deliveries or Performance 

CLAUSES INCORPORATED BY REFERENCE 

52.242-15 Alt I 
52.247-34 

Stop-Work Order (Aug 1989)- Alternate I 
F.O.B. Destination 

CLAUSES IN CORPORA TED BY FULL TEXT 

52.211-8 TIME OF DELIVERY (JUN 1997) 

APR 1984 
NOV 1991 

(a) The Government requires delivery to be made according to the following schedule: 

To be specified in individual Task/delivery orders. 
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Section G - Contract Administration Data 

CLAUSES INCORPORATED BY FULL TEXT 

CAR-GOl REPORTING REQUIREMENTS (JUN 1996) (NSWCCD) 

A status report shall be submitted on a monthly basis to the Procuring Contracting Officer, Contracting Officer's 
Representative, Ordering Officer (if applicable) and Administrative Contracting Officer. The report shall provide 
the number of hours expended, the total cost incurred to date, data status and delivery status. 

CLAUSES IN CORPORA TED BY FULL TEXT 

CAR-G09 PAYMENT INSTRUCTIONS FOR MULTIPLE ACCOUNTING CLASSIFICATION CITATIONS 
(OCT 2005) 

The payment office will make payment in sequential ACRN order within the contract, exhausting all funds in the 
previous ACRN before paying from the next ACRN using the following sequential order: alpha/alpha; 
alpha/numeric; numeric/alpha; and numeric/numeric. 

(End of Clause) 

CLAUSES INCORPORATED BY FULL TEXT 

CAR-Gll INVOICE INSTRUCTIONS (DEC 2007) (NSWCCD) 

(a) In accordance with the clause of this contract entitled "ELECTRONIC SUBMISSION OF PAYMENT 
REQUESTS" (DF ARS 252.232-7003), the Naval Surface Warfare Center, Carderock Division (NSWCCD) will 
utilize the DoD Wide Area Workflow Receipt and Acceptance (WAWF) system to accept supplies/services 
delivered under this contract. This web-based system located at https://wawf.eb mil provides the technology for 
government contractors and authorized Department of Defense (DoD) personnel to generate, capture and process 
receipt and payment-related documentation in a paperless environment. Invoices for supplies/services rendered 
under this contract shall be submitted electronically through W A WF. Submission of hard copy DD250/invoices may 
no longer be accepted for payment. 

(b) It is recommended that the person in your company designated as the Central Contractor Registration (CCR) 
Electronic Business (EB) Point of Contact and anyone responsible for the submission of invoices, use the online 
training system for WA WF at http://wawftraining.com. The Vendor, Group Administrator (GAM), and sections 
marked with an asterisk in the training system should be reviewed. Vendor Quick Reference Guides also are 
available at http://acguisition navv.mil/navvaos/content/view/full/35211. The most useful guides are "Getting Started 
for Vendors" and "WA WF Vendor Guide". 

(c) The designated CCR EB point of contact is responsible for activating the company's CAGE code on WAWF 
by calling 1-866-618-5988. Once the company is activated, the CCR EB point of contact will self-register under the 
company's CAGE code on W A WF and follow the instructions for a group administrator. After the company is set-
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up on WA WF, any additional persons responsible for submitting invoices must self-register under the company's 
CAGE code at https://wawf.eb mil. 

(d) The contractor shall use the following document types, DODAAC codes and inspection and acceptance 

locations when submitting invoices in W A WF: 

Type of Document (contracting officer check all that apply) 

D Invoice (FFP Supply & Service) 

D Invoice and Receiving Report Combo (FFP Supply) 

D Invoice as 2-in-1 (FFP Service Only) 

[KJ Cost Voucher (Cost Reimbursable, T &M , LH, or FPI) 

D Receiving Report (FFP, DD250 Only) 

DODAAC Codes and Inspection and Acceptance Locations (contracting officer complete appropriate 
information as applicable) 

Issue DODAAC N65540 

Admin DODAAC S5111A 

Pay Office DODAAC HQ0338 

Inspector DODAAC NA 

Service Acceptor DODAAC N65540 

Service Approver DODAAC N65540 

Ship To DODAAC NA 

DCAA Auditor DODAAC HAA47B 

LPODODAAC NA 

Inspection Location NA 

Acceptance Location N65540 

Attachments created in any Microsoft Office product may be attached to the W A WF invoice, e.g., backup 

documentation, timesheets, etc. Maximum limit for size of each file is 2 megabytes. Maximum limit for size of files 
per invoice is 5 megabytes. 

(e) Before closing out of an invoice session in WA WF, but after submitting the document(s), you will be prompted 

to send additional email notifications. Click on "Send More Email Notification" and add the acceptor/receiver email 

addresses noted below in the first email address block, and add any other additional email addresses desired in the 

following blocks. This additional notification to the government is important to ensure that the acceptor/receiver is 
aware that the invoice documents have been submitted into WAWF. 
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(f) The contractor shall submit invoices/cost vouchers for payment per contract terms and the government shall 
process invoices/cost vouchers for payment per contract terms. Contractors approved by DCAA for direct billing 
will submit cost vouchers directly to DF AS via W A WF. Final voucher submission will be approved by the ACO. 

(g) The WA WF system has not yet been implemented on some Navy programs; therefore, upon written 
concurrence from the cognizant Procuring Contracting Officer, the Contractor is authorized to use DF AS WinS for 
electronic end to end invoicing until the functionality of WinS has been incorporated into W A WF. 

(h) If you have any questions regarding WAWF contact the WAWF at the above 1-866-618-5988 
or the NSWCCD W A WF point of contact 

(End of Clause) 
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Section H - Special Contract Requirements 

CLAUSES INCORPORATED BY FULL TEXT 

CAR-HOI PAYMENT OF FIXED-FEE UNDER COST-PLUS-FIXED-FEE (COMPLETION) INDEFINITE 

QUANTITY CONTRACTS (OCT 2003) (NSWCCD) 

(a) The orders issued under this contract shall be of the cost-plus-fixed-fee completion form. Each order will 

describe the scope of work by stating a definite goal or target and specifying an end product that normally will take 

the form of a final report. This completion form provides for payment to the contractor of a negotiated fee that is 

fixed at the inception of the order. In as much as the orders are issued under the authority of the base contract, the 

fee fixed for individual orders will be distributed at the same proportional rate to the estimated cost of the order as 

the fixed-fee is proportional to the estimated cost in the base contract. This method of fee distribution is for 

administrative convenience and is not establishing the fee amount on the estimated cost of each order since the fee 

established in the base contract was established by use of weighted guidelines or competitive cost realism. 
(b) The fixed fee does not vary with actual cost, but may be subject to an equitable adjustment as a result of 

changes in the work to be performed under the order. The order shall require the contractor to complete and deliver 

the specified end product (e.g., a final report of research accomplishing the goal or target) within the estimated cost, 

if possible, as a condition for payment of the entire fixed fee. However, in the event the work cannot be completed 

within the estimated cost, the Government may require more effort without increase in fee, provided the Government 

increases the estimated cost. 
(c) The cost-plus-fixed-fee completion form necessarily involves uncertainties in the performance of each order, 

and alterations or variations made by the Contractor during performance of the order normally are not subject to an 

equitable adjustment in fee. Examples of such alterations or variations include a shift in emphasis among work areas 

or tasks, filling in details to complete the general description of work, or refinements in approaches or proposed 

solutions. Consequently, the Contractor will be entitled to an equitable adjustment in the fixed fee only when the 

Contracting Officer changes the work to be performed under an order by issuing a written order pursuant to the 

Changes-Cost Reimbursement clause of this contract. 
(d) If this contract includes a separate CLIN for support and/or subcontract items, the fixed fee is not applied to 

those costs. Therefore, ceilings established for support and/or subcontract items shall be identified in Section B as 

not to exceed items and shall be tracked and billed separately by the contractor. Should estimated costs associated 

with the labor portion (i.e., not identified as support and/or subcontract items) of any order be reduced, the fee shall 
be reduced accordingly even if there is no overall reduction in the total estimated cost of the order. 

CLAUSES INCORPORATED BY FULL TEXT 

CAR-H05 PAST PERFORMANCE ASSESSMENT (SYSTEMS OR SHIP REP AIR AND OVERHAUL) (APR 

2000) 

(a) The contractor, in performing this contract, will be subject to a past performance assessment in accordance 

with FAR 42.15, the Department of the Navy Contractor Performance Assessment Reporting System (CP ARS) 

Guide (herein referred to as the Navy CPARS Guide), and the CPARS Users Manual in effect on the date of award. 

All information contained in this assessment may be used, within the limitations ofF AR 42.15, by the Government 

for future source selection in accordance with FAR 15.304 when past performance is an evaluation factor for award. 

The assessment (herein referred to as the Contractor Performance Assessment Report (CPAR)) will be prepared by 

government personnel and reviewed by contractor personnel, via on-line, at the CPARS Web Site 
http://www.cpars.navv mil. The CPAR will be prepared on an annual basis as determined by the Contracting Officer, 

with interim and final assessments as prescribed by the Navy CPARS guide. The Navy CPARS guide, the CPARS 

Users Manual and additional CPARS information can be found at the above CPARS Web Site. 
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(b) Access to the CPAR will require user id!passwords which will be provided to the contractor prior to the initial 
report due date. Utilizing the user id/passwords, contractor personnel will be able to review the CPAR and will have 
a 30-calendar-day period in period in which to agree/disagree with the ratings, enter comments, rebut statements or 
add information on an optional basis. After contractor input or 30 days from the date of government notification of 
CPAR availability, whichever occurs first, the CPAR will be reviewed by the government. The government will have 
the option of accepting or modifying the original ratings. The contractor will then be notified when the completed 
CPAR is posted in the CPARS web site. The CPAR is not subject to the Disputes clause of the contract, nor is it 
subject to appeal beyond the review and comment procedure described above and in the Navy CPARS Guide. 

(c) The contractor will be assessed on the following elements and sub-elements: 
(1) Quality ofProduct or Service: This element is comprised of an overall rating and six sub-elements. The 

overall rating at the element level is the government's integrated assessment as to what most accurately depicts the 
contractor's technical performance or progress towards meeting requirements. It is not a predetermined roll-up of the 
sub-element assessments. 

(A) Product Performance: The contractor's achieved product performance relative to performance parameters 
required by the contract. 

(B) Systems Engineering: The contractor's effort to transform operational needs and requirements into an 
integrated system design solution. 

(C) Software Engineering: The contractor's success in meeting contract requirements for software development, 
modification, or maintenance. As a source of information to support this evaluation, the government may use results 
from the Software Capability Evaluations (SCEs) (using the Software Engineering Institute's (SEI's) Capability 
Maturity Model (CMM) as a means of measurement; Software Development Capability Evaluations (SDCEs); or 
similar software assessments. 

(D) Logistics Support/Sustainment: The success of the contractor's performance in accomplishing logistics 
planning. 

(E) Product Assurance: The contractor's success in meeting program quality objectives, e.g., producibility, 
reliability, maintainability, inspectability, testability, and system safety, and controls over the manufacturing process. 

(F) Other Technical Performance: All other technical activity of the contractor critical to successful contract 
performance. This will include additional assessment aspects that are unique to the contract or that cannot be 
captured in another sub-element. 

(2) Schedule: Contractor's timeliness in completing contract or task order milestones, delivery schedules, and 
administrative requirements. 

(3) Cost Control (Not required for FFP or FFP/EPA): The contractor's effectiveness in forecasting, managing, 
and controlling contract cost. 

(4) Management: This element is comprised of an overall rating and three sub-elements. The government will 
assess activity critical to successfully executing the contract within one or more of these sub-elements. The overall 
rating at the element level is the government's integrated assessment as to what most accurately depicts the 
contractor's performance in managing the contracted effort. It is not a predetermined roll-up of the sub-element 
assessments. 

(A) Management Responsiveness: The contractor's timeliness, completeness and quality of problem 
identification, corrective action plans, proposal submittals (especially responses to change orders, ECPs, or other 
undefinitized contract actions), the contractor's history of reasonableness and cooperative behavior, effective 
business relations, and customer satisfaction. 

(B) Subcontract Management: The contractor's success with timely award and management of subcontracts, 
including whether the contractor met small/small disadvantaged and women-owned business participation goals. 

(C) Program Management and Other Management: The extent to which the contractor discharges its 
responsibility for integration and coordination of all activity needed to execute the contract; identifies and applies 
resources required to meet schedule requirements; assigns responsibility and tasks/actions required by the contract; 
and communicates appropriate information to affected program elements in a timely manner. In addition, the 
contractor's risk management practices will be assessed, especially the ability to identify risks and formulate and 
implement risk mitigation plans. If applicable, any other areas unique to the contract or that cannot be captured 
elsewhere under the Management element will be identified and assessed. 

(d) The following adjectival ratings and criteria shall be used when assessing all past performance elements: 
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(1) Dark Blue (Exceptional). Performance meets contractual requirements and exceeds many to the 
Government's benefit. The contractual performance of the element or sub-element being assessed was accomplished 
with few minor problems for which corrective actions taken by the contractor were highly effective. 

(2) Pwple (Very Good). Performance meets contractual requirements and exceeds some to the Government's 
benefit. The contractual performance of the element or sub-element being assessed was accomplished with some 
minor problems for which corrective actions taken by the contractor were effective. 

(3) Green (Satisfactory). Performance meets contractual requirements. The contractual performance of the 
element or sub-element contains some minor problems for which corrective actions taken by the contractor appear or 
were satisfactory. 

(4) Yellow (Marginal). Performance does not meet some contractual requirements. The contractual performance 
of the element or sub-element being assessed reflects a serious problem for which the contractor has not yet 
identified corrective actions. The contractor's proposed actions appear only marginally effective or were not fully 
implemented. 

(5) Red (Unsatisfactory). Performance does not meet most contractual requirements and recovery is not likely in 
a timely manner. The contractual performance of the element or sub-element contains serious problem(s) for which 
the contractor's corrective actions appear or were ineffective. 

CLAUSES INCORPORATED BY FULL TEXT 

CAR-H08 Performance-Based Acquisition Evaluation Procedures (MAR 2006) (NSWCCD) 

(a) Introduction: The contractor's performance on task orders issued under this contract will be evaluated by the 
Government in accordance with this contract clause. The first evaluation will cover the period ending twelve months 
after date of contract award with successive evaluations being performed for each twelve-month period thereafter 
until the contractor completes performance under all task orders. For each twelve-month period, the Government 
will evaluate the contractor's performance on all task orders under which work was performed by the contractor at 
any time during the twelve-month period but will not include cumulative information from prior reports. However, 
at the discretion of the Procuring Contracting Officer (PCO), the evaluation may be waived for any individual task 
order where the work performed by the contractor during the twelve-month period is Jess than 90 days. Based on the 
evaluation results for the task orders covered, the PCO will assign an overall performance rating in accordance with 
paragraph (b) of this clause. The purpose of the evaluation is to determine remedies that may be invoked due to 
"Unsatisfactory" performance. If the PCO assigns an "Unsatisfactory" performance rating for the period evaluated, 
the PCO may take unilateral action, in accordance with clause 52.246-5 entitled "Inspection of Services-Cost 
Reimbursement", dated Apr 1984, in Section E, to provide for a fee reduction covering the performance period 
evaluated. This clause provides the basis for evaluation of the contractor's performance and for determining if the 
fee amount should be reduced due to "Unsatisfactory" performance. How such a fee reduction would be applied to 
one or more of the individual orders included in the annual evaluation shall be at the discretion of the PCO. 

(b) Performance Ratings: The Government will evaluate the contractor's performance of the Statement of Work for 
all task orders covered by the evaluation period, using the measurable performance standards set forth in the 
Performance Requirements Summary Table in the SOW, or elsewhere in the task order, and the PCO will assign one 
of the following ratings: 

( 1) Excellent 
(2) Very Good 
(3) Satisfactory 
( 4) Unsatisfactory 

The standards associated with these ratings are given in the following Table 1. 

Table 1: Overall Performance Ratings 
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For The Evaluation Period 

Overall Performance Ratin2 Standard 
Excellent "Excellent" ratings for all performance evaluation criteria. 
Very Good A combination of"Excellent" and "Satisfactory" ratings determined by , 

the PCO to exceed Satisfactory" overall. 
Satisfactory A minimum of"Satisfactory" ratings for all performance evaluation 

criteria. 
Unsatisfactory A rating of"Unsatisfactory" for one or more performance evaluation 

criteria. 

(c) Evaluation Objective: The purpose of the evaluation and the inclusion of a remedy to the Government for 
unsatisfactory contractor performance under this contract is to ensure that the Government receives at least 
"Satisfactory" overall performance. 

(d) Performance Evaluation Criteria: The contractor's performance will be evaluated on an annual basis using the 
criteria and standards provided for each task objective in the Performance Requirements Summary Table in each task 
order, and considering the criterion in Tables 2 through 4 of this contract clause. 

(e) Organization: The performance evaluation organization consists of the Procuring Contracting Officer (PCO), 
who will serve as the Evaluation Official, and the Contracting Officer's Representative (COR). They may obtain 
input from the other Government customers associated with the task orders covered by the evaluation period. 

(1) COR: The COR will provide ongoing performance monitoring, evaluate task performance based on the 
task order Performance Requirements Summary, prepare the evaluation report, including a recommended overall 
performance rating and submit the report to the PCO for final decision within thirty days after the end of the 
evaluation period. The COR will maintain the written records of the contractor's performance so that a fair and 
accurate evaluation is made. 

(2) Procuring Contracting Officer (PCO): The PCO is responsible for properly administering the performance 
evaluation process, maintaining the official performance evaluation file, and making the decision about the overall 
performance rating and whether to reduce the fee if performance is rated as unsatisfactory. 

(f) Evaluation Schedule: Each performance evaluation will cover the previous twelve months of performance. The 
Government will evaluate all work performed by the contractor at any time during the twelve-month period unless 
waived by the PCO in accordance with paragraph (a) of this clause. Following each evaluation period, the PCO (or 
Contract Specialist, if so designated by the PCO) and the COR will hold a meeting with the contractor's Senior 
Technical Representative to review performance under task orders performed during the previous twelve months, 
including overall trends, specific problem areas, if any, and their resolution. Other Government and contractor 
personnel may also participate as deemed appropriate. 

(g) Contractor's Self-Evaluation: The contractor may submit a Self-Evaluation Report for consideration. The 
report must include an overall performance rating for the contract or task orders covering the evaluation period and 
may include whatever information the contractor deems relevant to support that rating. The report shall not exceed 
two (2) pages in length. 

(h) Performance Evaluation: The PCO will make the decision on the overall performance rating for the task orders 
performed during the evaluation period within thirty days after receipt of the evaluation report from the COR .. The 
decision will be based upon the COR's recommendations, the contractor's comments including any Self-Evaluation 
Report, and any other information deemed relevant by the PCO. The PCO shall resolve disagreements between the 
COR's recommendations and the contractor's comments/report regarding the evaluation. The PCO will provide a 
copy of the evaluation report, including the overall rating, to the contractor within five working days after 
completion of the evaluation. 
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(i) Contractor's Review of the Evaluation Report: Contractors shall be given a minimum of 15 calendar days to 

submit comments, rebut statements, or provide additional information. The PCO shall consider the contractor's 

submission and respond as appropriate. Although the PCO will consider the contractor's comments, rebuttals, or 

additional information, the PCO may, or may not, change the overall rating. The decision to change the rating based 

on contractor input at this stage is solely at the discretion of the PCO. 

G) This performance evaluation does not replace any other requirement for evaluating contractor performance that 

may be required by this contract, such as a Contractor Performance Assessment Reporting System (CPARS) report. 
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TABLE 2: TASK PERFORMANCE EVALUATION CRITERIA AND STANDARDS 

Criterion UNSATISFACTORY SATISFACTORY EXCELLENT 
Task Perfonnance Work product fails to meet Work product routinely Work product frequently 

Acceptable Quality Levels meets Acceptable Quality exceeds Acceptable Quality 
(AQLs) defined in Perfor- Levels (AQLs) defined in Levels (AQLs) defined in 
mance Requirements Perfonnance Require- Perfonnance Requirements 
Summary Table (see SOW ments Summary Table Summary Table (see SOW 
or elsewhere in the Task (see SOW or elsewhere or elsewhere in the Task 
Order). in the Task Order). Order). 

Staffing Contractor provides Contractor provides Contractor provides highly 
marginally qualified or qualified personnel. qualified personnel. 
unqualified personnel. Lapses in coverage may Contractor reassigns 
Lapses in coverage occur occasionally occur and personnel to ensure proper 
regularly. are managed per coverage. Actual lapses 

individual task order in coverage occur very 
policy. rarely, if ever, and are 

managed per individual task 
order policy. Contractor 
ensures staff training 
remains current. 

Timeliness Contractor frequently Contractor routinely Contractor always meets 
misses deadlines, meets deadlines, deadlines, schedules, and 
schedules, or is slow to schedules, and responds responds immediately to 
respond to government quickly to government government requests. 
requests or is non- requests. 
responsive to government 
requests. 

Customer Satisfaction Fails to meet customer Meets customer Exceeds customer 
expectations expectations. expectations. 
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TABLE 3: CONTRACT MANAGEMENT PERFORMANCE EVALUATION CRITERIA 
AND STANDARDS 

CRITERION UNSATISFACTORY SATISFACTORY EXCELLENT 

Problem Resolution Problems are unresolved, Problems are resolved Problems are non-
repetitive, or take excessive quickly with minimal existent or the contractor 
governrnent effort to resolve. governrnent involvement. takes corrective action 

without governrnent 
involvement. 

Responsiveness Contractor's management is Contractor's management Contractor's management 
unresponsive to government is responsive to takes proactive approach 
requests and concerns. governrnent requests and in dealing with 

concerns. governrnent 
representatives and 
anticipates Government 
concerns. 

Communications Contractor often fails to Contractor routinely Contractor takes a 
communicate with communicates with proactive approach such 
governrnent in an effective governrnent in an that communications are 
and timely manner. effective and timely almost always clear, 

manner. effective and timely. 



Task 
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TABLE 4: COST EFFICIENCY PERFORMANCE EVALUATION CRITERIA AND STANDARDS 

CRITERION UNSATISFACTORY SATISFACTORY EXCELLENT 

Cost Contractor routinely fails to Contractor routinely Reductions in direct costs 
Management complete the effort within completes the effort to the Government below 

the originally agreed to within the originally contract estimated costs 
estimated cost, i.e. cost agreed to estimated cost. are noteworthy. 
overruns frequently occur. Contractor provides Contractor provides 

measures for controlling detailed cost analysis and 
all costs at estimated recommendations to 
costs. Funds and Government for resolution 
resources are generally of problems identified. 
used in a cost-effective Funds and resources are 
manner. No major optimally used to provide 
resource management the maximum benefit for 
problems are apparent. the funds and resources 

available. Documented 
savings are apparent. 

Cost Reports are generally late, Reports are timely, Reports are clear, 
Reporting inaccurate incomplete or accurate, complete and accurate, and pro-active. 

unclear. clearly written. Problems Problems and/or trends are 
and/or trends are addressed thoroughly, and 
addressed, and an the contractor's 
analysis is also recommendations and/or 
submitted. corrective plans are imple-

mented and effective. 

CLAUSES INCORPORATED BY FULL TEXT 

TABLE 2B: PERFORMANCE REQUIREMENTS SUMMARY TABLE FOR ENGINEERING AND 
TECHNICAL SHIPBOARD ALTERATION SERVICES FOR HULL, MECHANICAL AND ELECTRICAL 
SYSTEMS AND EQUIPMENT 

Quality 
Acceptable Quality Surveillance 

Reference Performance Objective Performance Standard Level(AQLO Plan 
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Quality 
Task Acceptable Quality Surveillance 
Reference Performance Objective Performance Standard Level (AQLO Plan 

Provide Personnel, Provide Personnel, workspace, Provide qualified Government 
Alteration workspace, equipment equipment, and material to personnel, procedures and Oversight of 
Installation assemble, stage and distribute equipment for all tasks Process 
(to the extent Verify, validate, and equipment installation or 90% of the time. including pre 
tasked by proof-in alterations modifications kits. and post 
individual Comply to Shipboard installation 
delivery Review technical Verify, validate, and proof-in Industrial Safety briefings 
orders) documentation and alterations, assessing schedule, regulations; adhere to all 

installation performance, and adequacy of environmental laws: 
procedures, Government supplies provide certificates for 

Attend progress meetings data and equipment, and welders, pipe-fitters and 
installation equipment all trades requiring 

Oversee HM&E and certification 98% of the 
Electronic Systems Review technical documentation time. 
removal, repairs, re- and installation instructions used 
installations, and tests for alterations ofHM&E and Contractor Quality 

Electronic Systems. Provide Assurance is routinely 
Provide assistance during resolutions to discrepancies. performed in accordance 
equipment pretest, post- with NA VSSES approved 
test and final alignment Ensure that work efforts are in QA Workbook 90% of the 
and adjustment ofHM&E compliance with work time. 
and Electronic Systems specifications and all quality 

assurance requirements. Any damage to vessel or 
Conduct final grooming Navy property caused by 
and alignment ofHM&E Attend progress meetings to report removals repaired in a 
Electronic Systems. on progress of HM&E and manner reasonably 

Electronic Systems work items and acceptable to ship force 
Maintain Liason with provide technical input as with little or no 
Government personnel requested interruption of ship 

mission caused by 
Provide assistance during contractor 98% of the 
equipment pretest, post-test and time. 
final alignment and adjustment of 
HM&E and Electronic Systems Installation performed 

substantially in 
Conduct final grooming and accordance with 
alignment ofHM&E Electronic MACHALT/ShipAit 
Systems. instructions 100% of the 

time 
Maintain Liaison with local 
NSWCCD on-site representative to Installation performed 
identify problems with little or no 

interruption of ship 
mission caused by 
contractor 90% of the 
time. 
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TABLE 3: CONTRACT MANAGEMENT PERFORMANCE EVALUATION CRITERIA AND 
STANDARDS 

CRITERION IQN~A TISF ACTORY lsA TISF ACTORY I !EXCELLENT 

Problem Resolution !Problems are unresolved, Problems are resolved !Problems are non-existent or the 
repetitive, or take excessive quickly with minimal contractor takes corrective action 
Government effort to resolve. Government involvement. [without Government involvement. 

Responsiveness Contractor's management is Contractor's management Contractor's management takes 
unresponsive to Government is responsive to proactive approach in dealing with 
equests and concerns. Government requests and Government representatives and 

concerns. anticipates Government concerns. 

Communications Contractor often fails to Contractor routinely Contractor takes a proactive 
communicate with communicates with approach such that communications 
Government in an effective Government in an are almost always clear, effective and 
and timely manner. effective and timely imely. 

manner. 

TABLE 4· COST EFFICIENCY PERFORMANCE EVALUATION CRITERIA AND STANDARDS 

CRITERION IUN:SAll::SrACTORY !SATISFACTORY :t<. .t<NT 

Cost Management Contractor routinely fails to Contractor routinely ~eductions in direct costs to the 
complete the effort within the completes the effort Government below contract estimated 
originally agreed to estimated within the originally costs are noteworthy. Funds and 
cost, i.e. cost overruns agreed to estimated cost. resources are optimally used to 
f'requently occur. Contractor provides provide the maximum benefit for the 

!measures for controlling funds and resources available. 
all costs at estimated 
costs. Funds and 
resources are generally 
used in a cost-effective 
manner. No major 
resource management 
problems are apparent. 

Cost Reporting !Reports are generally late, Reports are timely, ~eports are clear, accurate, and pro-
inaccurate incomplete or accurate, complete and ~ctive. 
unclear. clearly written .. 



Section I - Contract Clauses 

CLAUSES IN CORPORA TED BY REFERENCE 

52.202-1 
52.203-3 
52.203-5 
52.203-6 
52.203-7 
52.203-8 

52.203-10 
52.203-12 

52.204-2 
52.204-4 
52.204-7 
52.209-6 

52.211-5 
52.215-2 
52.215-8 
52.215-10 
52.215-11 

52.215-12 
52.215-13 
52.215-14 
52.215-15 
52.215-18 

52.215-21 

52.216-7 
52.216-8 
52.219-8 
52.219-14 
52.222-3 
52.222-4 

52.222-19 
52.222-20 
52.222-21 
52.222-26 
52.222-35 

52.222-36 
52.222-37 

52.222-50 
52.223-5 
52.223-6 

Definitions 
Gratuities 
Covenant Against Contingent Fees 
Restrictions On Subcontractor Sales To The Government 
Anti-Kickback Procedures 

JUL 2004 
APR 1984 
APR 1984 
SEP 2006 
JUL 1995 

Cancellation, Rescission, and Recovery of Funds for Illegal or JAN 1997 
Improper Activity 
Price Or Fee Adjustment For Illegal Or Improper Activity 
Limitation On Payments To Influence Certain Federal 
Transactions 
Security Requirements 
Printed or Copied Double-Sided on Recycled Paper 
Central Contractor Registration 
Protecting the Government's Interest When Subcontracting 
With Contractors Debarred, Suspended, or Proposed for 
Debarment 
Material Requirements 
Audit and Records--Negotiation 
Order of Precedence--Uniform Contract Format 
Price Reduction for Defective Cost or Pricing Data 
Price Reduction for Defective Cost or Pricing Data-
Modifications 

JAN 1997 
SEP 2007 

AUG 1996 
AUG2000 
APR2008 
SEP 2006 

AUG2000 
JUN 1999 
OCT 1997 
OCT 1997 
OCT 1997 

Subcontractor Cost or Pricing Data OCT 1997 
Subcontractor Cost or Pricing Data--Modifications OCT 1997 
Integrity of Unit Prices OCT 1997 
Pension Adjustments and Asset Reversions OCT 2004 
Reversion or Adjustment of Plans for Postretirement Benefits JUL 2005 
(PRB) Other than Pensions 
Requirements for Cost or Pricing Data or Information Other OCT 1997 
Than Cost or Pricing Data--Modifications 
Allowable Cost And Payment 
Fixed Fee 
Utilization of Small Business Concerns 
Limitations On Subcontracting 
Convict Labor 
Contract Work Hours and Safety Standards Act- Overtime 
Compensation 

DEC 2002 
MAR 1997 
MAY2004 
DEC 1996 
JUN 2003 
JUL 2005 

Child Labor-- Cooperation with Authorities and Remedies FEB 2008 
Walsh-Healey Public Contracts Act DEC 1996 
Prohibition Of Segregated Facilities FEB 1999 
Equal Opportunity MAR 2007 
Equal Opportunity For Special Disabled Veterans, Veterans ofSEP 2006 
the Vietnam Era, and Other Eligible Veterans 
Affirmative Action For Workers With Disabilities JUN 1998 
Employment Reports On Special Disabled Veterans, Veterans SEP 2006 
Of The Vietnam Era, and Other Eligible Veterans 
Combating Trafficking in Persons 
Pollution Prevention and Right-to-Know Information 
Drug-Free Workplace 

AUG2007 
AUG2003 
MAY2001 
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52.223-12 
52.223-14 
52.225-13 
52.227-1 
52.227-2 

52.232-9 
52.232-17 
52.232-18 
52.232-20 
52.232-22 
52.232-23 
52.232-25 
52.232-25 Alt I 
52.232-33 

52.233-1 
52.233-1 Alt I 
52.233-3 Alt I 
52.233-4 
52.237-2 

52.242-1 
52.242-3 
52.242-4 
52.242-13 
52.243-2 
52.243-2 Alt II 
52.244-5 
52.244-6 
52.245-5 Alt I Dev 

52.245-9 
52.245-18 
52.246-23 
52.246-24 Alt I 

52.246-25 
52.249-6 
52.249-14 
52.251-1 
52.253-1 
252.201-7000 
252.203-7001 

Refrigeration Equipment and Air Conditioners 
Toxic Chemical Release Reporting 
Restrictions on Certain Foreign Purchases 
Authorization and Consent 
Notice And Assistance Regarding Patent And Copyright 
Infringement 
Limitation On Withholding Of Payments 
Interest 
Availability Of Funds 
Limitation Of Cost 
Limitation OfFunds 
Assignment Of Claims 
Prompt Payment 
Prompt Payment (Oct 2003) Alternate I 
Payment by Electronic Funds Transfer--Central Contractor 
Registration 
Disputes 
Disputes (Jul 2002) - Alternate I 
Protest After Award (Aug 1996) - Alternate I 
Applicable Law for Breach of Contract Claim 
Protection Of Government Buildings, Equipment, And 
Vegetation 

. Notice oflntent to Disallow Costs 
Penalties for Unallowable Costs 
Certification of Final Indirect Costs 
Bankruptcy 
Changes--Cost-Reimbursement 
Changes--Cost Reimbursement (Aug 1987) - Alternate II 
Competition In Subcontracting 
Subcontracts for Commercia! Items 
Government Property (Government Property (Cost
Reimbursement, Time-and-Material, or Labor-Hour 
Contracts) (May 2004) Alternate I Deviation 
Use And Charges 
Special Test Equipment 
Limitation Of Liability 
Limitation Of Liability--High Value Items (Feb 1997)
Alternate I 

MAY 1995 
AUG2003 
JUN 2008 
DEC 2007 
DEC 2007 

APR 1984 
JUN 1996 
APR 1984 
APR 1984 
APR 1984 
JAN 1986 
OCT 2003 
FEB 2002 
OCT 2003 

JUL 2002 
DEC 1991 
JUN 1985 
OCT 2004 
APR 1984 

APR 1984 
MAY 2001 
JAN 1997 
JUL 1995 
AUG 1987 
APR 1984 
DEC 1996 
MAR2007 
JUN 2003 

JUN 2007 
FEB 1993 
FEB 1997 
APR 1984 

Limitation Of Liability--Services FEB 1997 
Termination (Cost Reimbursement) MAY 2004 
Excusable Delays APR 1984 
Government Supply Sources APR 1984 
Computer Generated Forms JAN 1991 
Contracting Officer's Representative DEC 1991 
Prohibition On Persons Convicted of Fraud or Other Defense- DEC 2004 
Contract-Related Felonies 

252.203-7002 Display Of DOD Hotline Poster DEC 1991 
252.204-7000 Disclosure Of Information DEC 1991 
252.204-7002 Payment For Subline Items Not Separately Priced DEC 1991 
252.204-7003 Control Of Government Personnel Work Product APR 1992 
252.204-7004 AltA Central Contractor Registration (52.204-7) Alternate A SEP 2007 
252.204-7005 Oral Attestation of Security Responsibilities NOV 2001 
252.205-7000 Provision Oflnformation To Cooperative Agreement Holders DEC 1991 
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252.209-7004 

252.215-7000 
252.215-7002 
252.223-7004 
252.225-7001 
252.225-7002 
252.225-7004 

252.225-7006 

252.225-7012 
252.227-7013 
252.227-7016 
252.227-7025 

252.227-7030 
252.227-7037 
252.232-7003 

252.232-7010 
252.243-7002 
252.246-7001 
252.247-7023 

Subcontracting With Firms That Are Owned or Controlled By DEC 2006 
The Government of a Terrorist Country 
Pricing Adjustments DEC 1991 
Cost Estimating System Requirements DEC 2006 
Drug Free Work Force SEP 1988 
Buy American Act And Balance Of Payments Program JUN 2005 
Qualifying Country Sources As Subcontractors APR 2003 
Report of Contract Performance Outside the United States andMA Y 2007 
Canada--Submission after Award 
Quarterly Reporting of Actual Contract Performance Outside MAY 2007 
the United States 
Preference For Certain Domestic Commodities 
Rights in Technical Data--Noncommercial Items 
Rights in Bid or Proposal Information 
Limitations on the Use or Disclosure of Government
Furnished Information Marked with Restrictive Legends 
Technical Data--Withholding OfPayment 
Validation of Restrictive Markings on Technical Data 
Electronic Submission of Payment Requests and Receiving 
Reports 
Levies on Contract Payments 
Requests for Equitable Adjustment 
Warranty Of Data 
Transportation of Supplies by Sea 

MAR2008 
NOV 1995 
JUN 1995 
JUN 1995 

MAR2000 
SEP 1999 
MAR2008 

DEC 2006 
MAR 1998 
DEC 1991 
MAY2002 

CLAUSES INCORPORATED BY FULL TEXT 

52.215-19 NOTIFICATION OF OWNERSHIP CHANGES (OCT 1997) 

(a) The Contractor shall make the following notifications in writing: 
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(1) When the Contractor becomes aware that a change in its ownership has occurred, or is certain to occur, that could 
result in changes in the valuation of its capitalized assets in the accounting records, the Contractor shall notify the 
Administrative Contracting Officer (ACO) within 30 days. 

(2) The Contractor shall also notify the ACO within 30 days whenever changes to asset valuations or any other cost 
changes have occurred or are certain to occur as a result of a change in ownership. 

(b) The Contractor shall--

(1) Maintain current, accurate, and complete inventory records of assets and their costs; 

(2) Provide the ACO or designated representative ready access to the records upon request; 

(3) Ensure that all individual and grouped assets, their capitalized values, accumulated depreciation or amortization, 
and remaining useful lives are identified accurately before and after each of the Contractor's ownership changes; and 

(4) Retain and continue to maintain depreciation and amortization schedules based on the asset records maintained 
before each Contractor ownership change. 
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The Contractor shall include the substance of this clause in all subcontracts under this contract that meet the 
applicability requirement ofFAR 15.408(k). 

(End of clause) 

CLAUSES INCORPORATED BY FULL TEXT 

52.215-21 REQUIREMENTS FOR COST OR PRICING DATA OR INFORMATION OTHER THAN COST 
OR PRICING DATA--MODIFICATIONS (OCT 1997)--ALTERNATE I (OCT 1997) 

(a) Exceptions from cost or pricing data. (1) In lieu of submitting cost or pricing data for modifications under this 
contract, for price adjustments expected to exceed the threshold set forth at FAR 15.403-4 on the date of the 
agreement on price or the date of the award, whichever is later, the Contractor may submit a written request for 
exception by submitting the information described in the following subparagraphs. The Contracting Officer may 
require additional supporting information, but only to the extent necessary to determine whether an exception should 
be granted, and whether the price is fair and reasonable--

(i) Identification of the law or regulation establishing the price offered. If the price is controlled under law by 
periodic rulings, reviews, or similar actions of a governmental body, attach a copy ofthe controlling document, 
unless it was previously submitted to the contracting office. 

(ii) Information on modifications of contracts or subcontracts for commercial items. (A) If--

(1) The original contract or subcontract was granted an exception from cost or pricing data requirements because the 
price agreed upon was based on adequate price competition or prices set by law or regulation, or was a contract or 
subcontract for the acquisition of a commercial item; and 

(2) The modification (to the contract or subcontract) is not exempted based on one of these exceptions, then the 
Contractor may provide information to establish that the modification would not change the contract or subcontract 
from a contract or subcontract for the acquisition of a commercial item to a contract or subcontract for the 
acquisition of an item other than a commercial item. 

(B) For a commercial item exception, the Contractor shall provide, at a minimum, information on prices at which the 
same item or similar items have previously been sold that is adequate for evaluating the reasonableness of the price 
of the modification. Such information may include--

(1) For catalog items, a copy of or identification of the catalog and its date, or the appropriate pages for the offered 
items, or a statement that the catalog is on file in the buying office to which the proposal is being submitted. Provide 
a copy or describe current discount policies and price lists (published or unpublished), e.g., wholesale, original 
equipment manufacturer, or reseller. Also explain the basis of each offered price and its relationship to the 
established catalog price, including how the proposed price relates to the price of recent sales in quantities similar to 
the proposed quantities. 

(2) For market-priced items, the source and date or period of the market quotation or other basis for market price, the 
base amount, and applicable discounts. In addition, describe the nature of the market. 

(3) For items included on an active Federal Supply Service Multiple Award Schedule contract, proof that an 
exception has been granted for the schedule item. 

(2) The Contractor grants the Contracting Officer or an authorized representative the right to examine, at any time 
before award, books, records, documents, or other directly pertinent records to verify any request for an exception 
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under this clause, and the reasonableness of price. For items priced using catalog or market prices, or law or 
regulation , access does not extend to cost or profit information or other data relevant solely to the Contractor's 
determination of the prices to be offered in the catalog or marketplace. 

(b) Requirements for cost or pricing data. If the Contractor is not granted an exception from the requirement to 
submit cost or pricing data, the following applies: 

(1) The Contractor shall submit cost or pricing data and supporting attachments prepared in the following format: 

SEE SECTION L 

As soon as practicable after agreement on price, but before award (except for unpriced actions), the Contractor shall 
submit a Certificate of Current Cost or Pricing Data, as prescribed by FAR 15.406-2. 

(End of clause) 

CLAUSES IN CORPORA TED BY FULL TEXT 

52.216-18 ORDERING. (OCT 1995) 

(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery orders or 
task orders by the individuals or activities designated in the Schedule. Such orders may be issued from date of 
contract award through 54 months. 

(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the event of conflict 
between a delivery order or task order and this contract, the contract shall control. 

(c) If mailed, a delivery order or task order is considered "issued" when the Government deposits the order in the 
mail. Orders may be issued orally, by facsimile, or by electronic commerce methods only if authorized in the 
Schedule. 

(End of clause) 

CLAUSES IN CORPORA TED BY FULL TEXT 

52.216-19 ORDER LIMITATIONS. (OCT 1995) 

(a) Minimum order. When the Government requires supplies or services covered by this contract in an amount of 
less than $2,500.00, the Government is not obligated to purchase, nor is the Contractor obligated to furnish, those 
supplies or services under the contract. 

(b) Maximum order. The Contractor is not obligated to honor: 

(1) Any order for a single item in excess of$600,000.00, 
(2) Any order for a combination of items in excess of$1,000,000.00; or 

(3) A series of orders from the same ordering office within 10 days that together call for quantities exceeding the 
limitation in subparagraph (1) or (2) above. 
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(c) If this is a requirements contract (i.e., includes the Requirements clause at subsection 52.216-21 of the Federal 
Acquisition Regulation (FAR)), the Government is not required to order a part of any one requirement from the 
Contractor ifthat requirement exceeds the maximum-order limitations in paragraph (b) above. 

(d) Notwithstanding paragraphs (b) and (c) above, the Contractor shall honor any order exceeding the maximum 
order limitations in paragraph (b), unless that order (or orders) is returned to the ordering office within 10 days after 
issuance, with written notice stating the Contractor's intent not to ship the item (or items) called for and the reasons. 
Upon receiving this notice, the Government may acquire the supplies or services from another source. 

(End of clause) 

CLAUSES IN CORPORA TED BY FULL TEXT 

52.216-22 INDEFINITE QUANTITY. (OCT 1995) 

(a) This is an indefinite-quantity contract for the supplies or services specified, and effective for the period stated, in 
the Schedule. The quantities of supplies and services specified in the Schedule are estimates only and are not 
purchased by this contract. 

(b) Delivery or performance shall be made only as authorized by orders issued in accordance with the Ordering 
clause. The Contractor shall furnish to the Government, when and if ordered, the supplies or services specified in 
the Schedule up to and including the quantity designated in the Schedule as the "maximum". The Government shall 
order at least the quantity of supplies or services designated in the Schedule as the "minimum". 

(c) Except for any limitations on quantities in the Order Limitations clause or in the Schedule, there is no limit on the 
number of orders that may be issued. The Government may issue orders requiring delivery to multiple destinations 
or performance at multiple locations. 

(d) Any order issued during the effective period of this contract and not completed within that period shall be 
completed by the Contractor within the time specified in the order. The contract shall govern the Contractor's and 
Government's rights and obligations with respect to that order to the same extent as if the order were completed 
during the contract's effective period; provided, that the Contractor shall not be required to make any deliveries 
under this contract after 60 months after contract award. 

(End of clause) 

52.219-1 SMALL BUSINESS PROGRAM REPRESENTATIONS (MAY 2004) 

(a){l) The North American Industry Classification System (NAICS) code for this acquisition is 336611 (insert 
NAICS code). 

(2) The small business size standard is 1000 employees (insert size standard). 

(3) The small business size standard for a concern which submits an offer in its own name, other than on a 
construction or service contract, but which proposes to furnish a product which it did not itself manufacture, is 500 
employees. 

(b) Representations. (1) The offeror represents as part of its offer that it ( ) is, ( ) is not a small business concern. 
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(2) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.) 
The offeror represents, for general statistical purposes, that it ( ) is, ( ) is not a small disadvantaged business 
concern as defined in 13 CFR 124.1002. 

(3) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(l) of this provision.) 
The offeror represents as part of its offer that it ( ) is, ( ) is not a women-owned small business concern. 

( 4) (Complete only if the offeror represented itself as a small business concern in paragraph (b )(1) of this provision.) 
The offeror represents as part of its offer that it ( ) is, ( ) is not a veteran-owned small business concern. 

(5) (Complete only ifthe offeror represented itself as a veteran-owned small business concern in paragraph (b)(4) of 
this provision.) The offeror represents as part of its offer that it ( ) is, ( ) is not a service-disabled veteran-owned 
small business concern. 

(6) (Complete only ifthe offeror represented itself as a small business concern in paragraph (b)(1) of this provision.) 
The offeror represents, as part of its offer, that--

(i) It ( ) is, ( ) is not a HUBZone small business concern listed, on the date of this representation, on the List of 
Qualified HUBZone Small Business Concerns maintained by the Small Business Administration, and no material 
change in ownership and control, principal office, or HUBZone employee percentage has occurred since it was 
certified by the Small Business Administration in accordance with 13 CFR part 126; and 

(ii) It ( ) is, ( ) is not a joint venture that complies with the requirements of 13 CFR part 126, and the representation 
in paragraph (b)(6)(i) of this provision is accurate for the HUBZone small business concern or concerns that are 
participating in the joint venture. (The offeror shall enter the name or names of the HUBZone small business concern 
or concerns that are participating in the joint venture: .) Each HUBZone small business concern 
participating in the joint venture shall submit a separate signed copy of the HUBZone representation. 

(c) Definitions. As used in this provision--

Service-disabled veteran-owned small business concern--

(1) Means a small business concern--

(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the case of any 
publicly owned business, not less than 51 percent of the stock of which is owned by one or more service-disabled 
veterans; and 

(ii) The management and daily business operations of which are controlled by one or more service-disabled veterans 
or, in the case of a service-disabled veteran with permanent and severe disability, the spouse or permanent caregiver 
of such veteran. 

(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a disability that is service
connected, as defined in 38 U.S.C. 101(16). 

"Small business concern," means a concern, including its affiliates, that is independently owned and operated, not 
dominant in the field of operation in which it is bidding on Government contracts, and qualified as a small business 
under the criteria in 13 CFR Part 121 and the size standard in paragraph (a) of this provision. 

Veteran-owned small business concern means a small business concern--
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(I) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C. 101(2)) or, in the 
case of any publicly owned business, not less than 51 percent of the stock of which is owned by one or more 
veterans; and 

(2) The management and daily business operations of which are controlled by one or more veterans. 

"Women-owned small business concern," means a small business concern--

(I) That is at least 51 percent owned by one or more women; in the case of any publicly owned business, at least 51 
percent of the stock of which is owned by one or more women; and 

(2) Whose management and daily business operations are controlled by one or more women. 

(d) Notice. 

(I) If this solicitation is for supplies and has been set aside, in whole or in part, for small business concerns, then the 
clause in this solicitation providing notice of the set-aside contains restrictions on the source of the end items to be 
furnished. 

(2) Under 15 U.S.C. 645(d), any person who misrepresents a firm's status as a small, HUBZone small, small 
disadvantaged, or women-owned small business concern in order to obtain a contract to be awarded under the 
preference programs established pursuant to section 8(a), 8(d), 9, or 15 of the Small Business Act or any other 
provision ofFederallaw that specifically references section 8{d) for a definition of program eligibility, shall--

(i) Be punished by imposition affine, imprisonment, or both; 

(ii) Be subject to administrative remedies, including suspension and debarment; and 

(iii) Be ineligible for participation in programs conducted under the authority of the Act. 

(End of provision) 

52.219-18 NOTIFICATION OF COMPETITION LIMITED TO ELIGffiLE 8(A) CONCERNS (JUN 2003) 

(a) Offers are solicited only from small business concerns expressly certified by the Small Business Administration 
(SBA) for participation in the SBA's 8(a) Program and which meet the following criteria at the time of submission of 
offer-- -

(I) The Offeror is in conformance with the 8(a) support limitation set forth in its approved business plan; and 

(2) The Offeror is in conformance with the Business Activity Targets set forth in its approved business plan or any 
remedial action directed by the SBA. 

(b) By submission of its offer, the Offeror represents that it meets all of the criteria set forth in paragraph (a) of this 
clause. 

(c) Any award resulting from this solicitation will be made to the Small Business Administration, which will 
subcontract performance to the successful 8(a) offeror selected through the evaluation criteria set forth in this 
solicitation. 

(d)( I) Agreement. A small business concern submitting an offer in its own name shall furnish, in performing the 
contract, only end items manufactured or produced by small business concerns in the United States or its outlying 
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areas. If this procurement is processed under simplified acquisition procedures and the total amount of this contract 
does not exceed $25,000, a small business concern may furnish the product of any domestic firm. This paragraph 
does not apply to construction or service contracts. 

(2) The LPI Technical Services, Inc. will notify the Naval Surface Ware Center, Carderock Division, Philadelphia. 
Contracting Officer in writing immediately upon entering an agreement (either oral or written) to transfer all or part 
of its stock or other ownership interest to any other party. 

(End of clause) 

52.222-2 PAYMENT FOR OVERTIME PREMIUMS (JUL 1990) 

(a) The use of overtime is authorized under this contract if the overtime premium cost does not exceed 
150% or the overtime premium is paid for work--

(1) Necessary to cope with emergencies such as those resulting from accidents, natural disasters, breakdowns of 
production equipment, or occasional production bottlenecks of a sporadic nature; 

(2) By indirect-labor employees such as those performing duties in connection with administration, protection, 
transportation, maintenance, standby plant protection, operation of utilities, or accounting; 

(3) To perform tests, industrial processes, laboratory procedures, loading or unloading of transportation 
conveyances, and operations in flight or afloat that are continuous in nature and cannot reasonably be interrupted or 
completed otherwise; or 

(4) That will result in lower overall costs to the Government. 

(b) Any request for estimated overtime premiums that exceeds the amount specified above shall include all estimated 
overtime for contract completion and shall--

(1) Identify the work unit; e.g., department or section in which the requested overtime will be used, together with 
present workload, staffing, and other data of the affected unit sufficient to permit the Contracting Officer to evaluate 
the necessity for the overtime; 

(2) Demonstrate the effect that denial of the request will have on the contract delivery or performance schedule; 

(3) Identify the extent to which approval of overtime would affect the performance or payments in connection with 
other Government contracts, together with identification of each affected contract; and 

(4) Provide reasons why the required work cannot be performed by using multishift operations or by employing 
additional personnel. 

* Insert either "zero" or the dollar amount agreed to during negotiations. The inserted figure does not apply to the 
exceptions in paragraph (a)(l) through (a)(4) of the clause. 

(End of clause) 

52.222-39 NOTIFICATION OF EMPLOYEE RIGHTS CONCERNING PAYMENT OF UNION DUES OR FEES 
(DEC 2004) 
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(a) Definition. As used in this clause--

United States means the 50 States, the District of Columbia, Puerto Rico, the Northern Mariana Islands, American 
Samoa, Guam, the U.S. Virgin Islands, and Wake Island. 

(b) Except as provided in paragraph (e) of this clause, during the term of this contract, the Contractor shall post a 
notice, in the form of a poster, informing employees of their rights concerning union membership and payment of 
union dues and fees, in conspicuous places in and about all its plants and offices, including all places where notices 
to employees are customarily posted. The notice shall include the following information (except that the information 
pertaining to National Labor Relations Board shall not be included in notices posted in the plants or offices of 
carriers subject to the Railway Labor Act, as amended (45 U.S.C. 151-188)). 

Notice to Employees 

Under Federal law, employees cannot be required to join a union or maintain membership in a union in order to 
retain their jobs. Under certain conditions, the law permits a union and an employer to enter into a union-security 
agreement requiring employees to pay uniform periodic dues and initiation fees. However, employees who are not 
union members can object to the use of their payments for certain purposes and can only be required to pay their 
share of union costs relating to collective bargaining, contract administration, and grievance adjustment. 

If you do not want to pay that portion of dues or fees used to support activities not related to collective bargaining, 
contract administration, or grievance adjustment, you are entitled to an appropriate reduction in your payment. If you 
believe that you have been required to pay dues or fees used in part to support activities not related to collective 
bargaining, contract administration, or grievance adjustment, you may be entitled to a refund and to an appropriate 
reduction in future payments. 

For further information concerning your rights, you may wish to contact the National Labor Relations Board (NLRB) 
either at one of its Regional offices or at the following address or toll free number: 

National Labor Relations Board 
Division oflnformation 
1099 14th Street, N.W. 
Washington, DC 20570 
1-866-667-6572 
1-866-316-6572 (TTY) 

To locate the nearest NLRB office, see NLRB's website at http://www nlrb.gov. 

(c) The Contractor shall comply with all provisions of Executive Order 13201 of February 17, 2001, and related 
implementing regulations at 29 CFR part 470, and orders of the Secretary of Labor. 

(d) In the event that the Contractor does not comply with any of the requirements set forth in paragraphs (b), (c), or 
(g), the Secretary may direct that this contract be cancelled, terminated, or suspended in whole or in part, and declare 
the Contractor ineligible for further Government contracts in accordance with procedures at 29 CFR part 470, 
Subpart B--Compliance Evaluations, Complaint Investigations and Enforcement Procedures. Such other sanctions or 
remedies may be imposed as are provided by 29 CFR part 470, which implements Executive Order 13201, or as are 
otherwise provided by law. 

(e) The requirement to post the employee notice in paragraph (b) does not apply to--

(1) Contractors and subcontractors that employ fewer than 15 persons; 
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(2) Contractor establishments or construction work sites where no union has been formally recognized by the 
Contractor or certified as the exclusive bargaining representative of the Contractor's employees; 

(3) Contractor establishments or construction work sites located in a jurisdiction named in the definition of the 
United States in which the law of that jurisdiction forbids enforcement of union-security agreements; 

(4) Contractor facilities where upon the written request of the Contractor, the Department of Labor Deputy Assistant 
Secretary for Labor-Management Programs has waived the posting requirements with respect to any of the 
Contractor's facilities if the Deputy Assistant Secretary finds that the Contractor has demonstrated that--

(i) The facility is in all respects separate and distinct from activities of the Contractor related to the performance of a 
contract; and 

(ii) Such a waiver will not interfere with or impede the effectuation of the Executive order; or 

(5) Work outside the United States that does not involve the recruitment or employment of workers within the United 
States. 

(f) The Department of Labor publishes the official employee notice in two variations; one for contractors covered by 
the Railway Labor Act and a second for all other contractors. The Contractor shall--

(1) Obtain the required employee notice poster from the Division oflnterpretations and Standards, Office of Labor
Management Standards, U.S. Department of Labor, 200 Constitution Avenue, NW, Room N-5605, Washington, DC 
20210, or from any field office of the Department's Office of Labor-Management Standards or Office of Federal 
Contract Compliance Programs; 

(2) Download a copy of the poster from the Office of Labor-Management Standards website at 
http://www.olms.dol.gov; or 

(3) Reproduce and use exact duplicate copies of the Department of Labor's official poster. 

(g) The Contractor shall include the substance of this clause in every subcontract or purchase order that exceeds the 
simplified acquisition threshold, entered into in connection with this contract, unless exempted by the Department of 
Labor Deputy Assistant Secretary for Labor-Management Programs on account of special circumstances in the 
national interest under authority of 29 CFR 470.3(c ). For indefinite quantity subcontracts, the Contractor shall 
include the substance of this clause if the value of orders in any calendar year of the subcontract is expected to 
exceed the simplified acquisition threshold. Pursuant to 29 CFR part 470, Subpart B--Compliance Evaluations, 
Complaint Investigations and Enforcement Procedures, the Secretary of Labor may direct the Contractor to take such 
action in the enforcement of these regulations, including the imposition of sanctions for noncompliance with respect 
to any such subcontract or purchase order. If the Contractor becomes involved in litigation with a subcontractor or 
vendor, or is threatened with such involvement, as a result of such direction, the Contractor may request the United 
States, through the Secretary of Labor, to enter into such litigation to protect the interests of the United States. 

(End of clause) 

52.244-2 SUBCONTRACTS (JUN 2007)- ALTERNATE I (JUN 2007) 

(a) Definitions. As used in this clause--

Approved purchasing system means a Contractor's purchasing system that has been reviewed and approved in 
accordance with Part 44 of the Federal Acquisition Regulation (FAR). 
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Consent to subcontract means the Contracting Officer's written consent for the Contractor to enter into a particular 
subcontract. 

Subcontract means any contract, as defined in FAR Subpart 2.1, entered into by a subcontractor to furnish supplies 
or services for performance of the prime contract or a subcontract. It includes, but is not limited to, purchase orders, 
and changes and modifications to purchase orders. 

(b) When this clause is included in a fixed-price type contract, consent to subcontract is required only on unpriced 
contract actions (including unpriced modifications or unpriced delivery orders), and only if required in accordance 
with paragraph (c) or (d) of this clause. 

(c) If the Contractor does not have an approved purchasing system, consent to subcontract is required for any 
subcontract that--

(1) Is of the cost-reimbursement, time-and-materials, or labor-hour type; or 

(2) Is fixed-price and exceeds--

(i) For a contract awarded by the Department of Defense, the Coast Guard, or the National Aeronautics and Space 
Administration, the greater of the simplified acquisition threshold or 5 percent of the total estimated cost of the 
contract; or 

(ii) For a contract awarded by a civilian agency other than the Coast Guard and the National Aeronautics and Space 
Administration, either the simplified acquisition threshold or 5 percent of the total estimated cost of the contract. 

(d) If the Contractor has an approved purchasing system, the Contractor nevertheless shall obtain the Contracting 
Officer's written consent before placing the following subcontracts: 

(e)(l) The Contractor shall notify the Contracting Officer reasonably in advance of placing any subcontract or 
modification thereof for which consent is required under paragraph (b), (c), or (d) of this clause, including the 
following information: 

(i) A description of the supplies or services to be subcontracted. 

(ii) Identification of the type of subcontract to be used. 

(iii) Identification of the proposed subcontractor. 

(iv) The proposed subcontract price. 

(v) The subcontractor's current, complete, and accurate cost or pricing data and Certificate of Current Cost or Pricing 
Data, if required by other contract provisions. 

(vi) The subcontractor's Disclosure Statement or Certificate relating to Cost Accounting Standards when such data 
are required by other provisions of this contract. 

(vii) A negotiation memorandum reflecting--

(A) The principal elements of the subcontract price negotiations; 

(B) The most significant considerations controlling establishment of initial or revised prices; 
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(C) The reason cost or pricing data were or were not required; 

(D) The extent, if any, to which the Contractor did not rely on the subcontractor's cost or pricing data in determining 

the price objective and in negotiating the final price; 

(E) The extent to which it was recognized in the negotiation that the subcontractor's cost or pricing data were not 

accurate, complete, or current; the action taken by the Contractor and the subcontractor; and the effect of any such 

defective data on the total price negotiated; 

(F) The reasons for any significant difference between the Contractor's price objective and the price negotiated; and 

(G) A complete explanation of the incentive fee or profit plan when incentives are used. The explanation shall 

identify each critical performance element, management decisions used to quantify each incentive element, reasons 

for the incentives, and a summary of all trade-off possibilities considered. 

(2) If the Contractor has an approved purchasing system and consent is not required under paragraph (c), or (d) of 

this clause, the Contractor nevertheless shall notify the Contracting Officer reasonably in advance of entering into 

any (i) cost-plus-fixed-fee subcontract, or (ii) fixed-price subcontract that exceeds either the simplified acquisition 

threshold or 5 percent of the total estimated cost of this contract. The notification shall include the information 

required by paragraphs (e)(1)(i) through (e)(1)(iv) of this clause. 

(f) Unless the consent or approval specifically provides otherwise, neither consent by the Contracting Officer to any 
subcontract nor approval of the Contractor's purchasing system shall constitute a determination--

(1) Of the acceptability of any subcontract terms or conditions; 

(2) Of the allowability of any cost under this contract; or 

(3) To relieve the Contractor of any responsibility for performing this contract. 

(g) No subcontract or modification thereof placed under this contract shall provide for payment on a cost-plus-a

percentage-of-cost basis, and any fee payable under cost-reimbursement type subcontracts shall not exceed the fee 
limitations in FAR 15.404-4(c)(4)(i). 

(h) The Contractor shall give the Contracting Officer immediate written notice of any action or suit filed and prompt 

notice of any claim made against the Contractor by any subcontractor or vendor that, in the opinion of the 

Contractor, may result in litigation related in any way to this contract, with respect to which the Contractor may be 

entitled to reimbursement from the Government. 

(i) The Government reserves the right to review the Contractor's purchasing system as set forth in FAR Subpart 44.3. 

U) Paragraphs (c) and (e) of this clause do not apply to the following subcontracts, which were evaluated during 

negotiations: 

(End of clause) 

52.244-6 SUBCONTRACTS FOR COMMERCIAL ITEMS (SEP 2006) 

(a) Definitions. 

"Commercial item", has the meaning contained in Federal Acquistion Regulation 2.101, Definitions. 
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"Subcontract", includes a transfer of commercial items between divisions, subsidiaries, or affiliates of the Contractor 
or subcontractor at any tier. 

(b) To the maximum extent practicable, the Contractor shall incorporate, and require its subcontractors at all tiers to 
incorporate, commercial items or nondevelopmental items as components of items to be supplied under this contract. 

(c) (1) The Contractor shall insert the following clauses in subcontracts for commercial items: 

(i) 52.219-8, Utilization of Small Business Concerns (MAY 2004) (15 U.S.C. 637(d)(2) and (3)), in all subcontracts 
that offer further subcontracting opportunities. If the subcontract (except subcontracts to small business concerns) 
exceeds $550,000 ($1 ,000,000 for construction of any public facility), the subcontractor must include 52.219-8 in 
lower tier subcontracts that offer subcontracting opportunities. 

(ii) 52.222-26, Equal Opportunity (Apr 2002) (E.O. 11246). 

(iii) 52.222-35, Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam Era and Other Eligible 
Veterans (SEP 2006) (38 U.S.C. 4212(a)). 

(iv) 52.222-36, Affirmative Action for Workers with Disabilities (JUN 1998) (29 U.S.C. 793). 

(v) 52.222-39, Notification of Employee Rights Concerning Payment of Union Dues or Fees (DEC 2004) (E.O. 
13201). Flow down as required in accordance with paragraph (g) of FAR clause 52.222-39). 

(vi) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (FEB 2006) (46 U.S.C. Appx 1241 
and 10 U.S.C. 2631) (flow down required in accordance with paragraph (d) of FAR clause 52.247-64). 

(2) While not required, the Contractor may flow down to subcontracts for commercial items a minimal number of 
additional clauses necessary to satisfy its contractual obligations. 

(d) The Contractor shall include the terms of this clause, including this paragraph (d), in subcontracts awarded under 
this contract. 

(End of clause) 

52.245-5 GOVERNMENT PROPERTY (COST-REIMBURSEMENT, TIME-AND-MATERIAL, OR LABOR-
HOUR CONTRACTS) (MAY 2004)- ALTERNATE I (JUN 2003) 

(a) Government-furnished property. 

(1) The term "Contractor's managerial personnel," as used in paragraph (g) ofthis clause, means any of the 
Contractor's directors, officers, managers, superintendents, or equivalent representatives who have supervision or 
direction of--

(i) All or substantially all of the Contractor's business; 

(ii) All or substantially all of the Contractor's operation at any one plant, or separate location at which the contract is 
being performed; or 

(iii) A separate and complete major industrial operation connected with performing this contract. 

(2) The Government shall deliver to the Contractor, for use in connection with and under the terms of this contract, 
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the Government-furnished property described in the Schedule or specifications, together with such related data and 

information as the Contractor may request and as may be reasonably required for the intended use of the property 

(hereinafter referred to as "Government-furnished property"). 

(3) The delivery or performance dates for this contract are based upon the expectation that Government-furnished 

property suitable for use will be delivered to the Contractor at the times stated in the Schedule or, if not so stated, in 

sufficient time to enable the Contractor to meet the contract's delivery or performance dates. 

(4) If Government-furnished property is received by the Contractor in a condition not suitable for the intended use, 

the Contractor shall, upon receipt, notify the Contracting Officer, detailing the facts, and, as directed by the 

Contracting Officer and at Government expense, either effect repairs or modification or return or otherwise dispose 

of the property. After completing the directed action and upon written request of the Contractor, the Contracting 

Officer shall make an equitable adjustment as provided in paragraph (h) of this clause. 

(5) If Government-furnished property is not delivered to the Contractor by the required time or times, the 
Contracting Officer shall, upon the Contractor's timely written request, make a determination of the delay, if any, 

caused the Contractor and shall make an equitable adjustment in accordance with paragraph (h) of this clause. 

(b) Changes in Government-furnished property. (1) The Contracting Officer may, by written notice, (i) decrease the 

Government-furnished property provided or to be provided under this contract or (ii) substitute other Government

furnished property for the property to be provided by the Government or to be acquired by the Contractor for the 
Government under this contract. The Contractor shall promptly take such action as the Contracting Officer may 

direct regarding the removal, shipment, or disposal of the property covered by this notice. 

(2) Upon the Contractor's written request, the Contracting Officer shall make an equitable adjustment to the contract 

in accordance with paragraph (h) of this clause, if the Government has agreed in the Schedule to make such property 
available for performing this contract and there is any--

(i) Decrease or substitution in this property pursuant to subparagraph (b)(l) above; or 

(ii) Withdrawal of authority to use property, if provided under any other contract or lease. 

(c) Title. (1) The Government shall retain title to all Government-furnished property. 

(2) All Government-furnished property and all property acquired by the Contractor, title to which vests in the 

Government under this paragraph (collectively referred to as "Government property"), are subject to the provisions 

of this clause. Title to Government property shall not be affected by its incorporation into or attachment to any 

property not owned by the Government, nor shall Government property become a fixture or lose its identity as 
personal property by being attached to any real property. 

(3) Title to all property purchased by the Contractor for which the Contractor is entitled to be reimbursed as a direct 

item of cost under this contract and that, under the provisions of this contract is to vest in the Government, shall pass 

to and vest in the Government upon the vendor's delivery of such property. Title to all other property, the cost of 

which is to be reimbursed to the Contractor under this contract and that under the provisions of this contract is to vest 
in the Government, shall pass to and vest in the Government upon--

(i) Issuance of the property for use in contract performance; 

(ii) Commencement of processing of the property or its use in contract performance; or 

(iii) Reimbursement of the cost of the property by the Government, whichever occurs first. 

(4) Title to equipment (and other tangible personal property) purchased with funds available for research and having 

an acquisition cost of less than $5,000 shall vest in the Contractor upon acquisition or as soon thereafter as feasible; 
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provided, that the Contractor obtained the Contracting Officer's approval before each acquisition. Title to equipment 
purchased with funds available for research and having an acquisition cost of $5,000 or more shall vest as set forth in 
the contract. Iftitle to equipment vests in the Contractor under this subparagraph (c)(4), the Contractor agrees that no 
charge will be made to the Government for any depreciation, amortization, or use under any existing or future 
Government contract or subcontract thereunder. The Contractor shall furnish the Contracting Officer a list of all 
equipment to which title is vested in the Contractor under this subparagraph (c)(4) within 10 days following the end 
of the calendar quarter during which it was received. 

(5) Vesting title under this paragraph (c) is subject to civil rights legislation, 42 U.S.C. 2000d. Before title is vested 
and by signing this contract, the Contractor accepts and agrees that--

"No person in the United States or its outlying areas shall, on the ground of race, color, or national origin, be 
excluded from participation in, be denied the benefits of, or be otherwise subjected to discrimination under this 
contemplated financial assistance (title to equipment)." 

(d) Use of Government property. The Government property shall be used only for performing this contract, unless 
otherwise provided in this contract or approved by the Contracting Officer. 

(e) Property administration. (1) The Contractor shall be responsible and accountable for all Government property 
provided under the contract and shall comply with Federal Acquisition Regulation (FAR) Subpart 45.5, as in effect 
on the date of this contract. 

(2) The Contractor shall establish and maintain a program for the use, maintenance, repair, protection, and 
preservation of Government property in accordance with sound business practice and the applicable provisions of 
FAR Subpart 45.5. 

(3) If damage occurs to Government property, the risk of which has been assumed by the Government under this 
contract, the Government shall replace the items or the Contractor shall make such repairs as the Government 
directs. However, ifthe Contractor cannot effect such repairs within the time required, the Contractor shall dispose 
of the property as directed by the Contracting Officer. When any property for which the Government is responsible is 
replaced or repaired, the Contracting Officer shall make an equitable adjustment in accordance with paragraph (h) of 
this clause. 

(f) Access. The Government and all its designees shall have access at all reasonable times to the premises in which 
any Government property is located for the purpose of inspecting the Government property. 

(g) Limited risk of loss. (1) The Contractor shall not be liable for loss or destruction of, or damage to, the 
Government property provided under this contract or for expenses incidental to such loss, destruction, or damage, 
except as provided in subparagraphs (2) and (3) below. 

(2) The Contractor shall be responsible for loss or destruction of, or damage to, the Government property provided 
under this contract (including expenses incidental to such loss, destruction, or damage)--

(i) That results from a risk expressly required to be insured under this contract, but only to the extent of the insurance 
required to be purchased and maintained or to the extent of insurance actually purchased and maintained, whichever 
is greater; 

(ii) That results from a risk that is in fact covered by insurance or for which the Contractor is otherwise reimbursed, 
but only to the extent of such insurance or reimbursement; 

(iii) For which the Contractor is otherwise responsible under the express terms of this contract; 

(iv) That results from willful misconduct or lack of good faith on the part of the Contractor's managerial personnel; 
or 
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(v) That results from a failure on the part of the Contractor, due to willful misconduct or lack of good faith on the 

part of the Contractor's managerial personnel, to establish and administer a program or system for the control, use, 

protection, preservation, maintenance, and repair of Government property as required by paragraph (e) of this clause. 

(3)(i) If the Contractor fails to act as provided by subdivision (g)(2)(v) above, after being notified (by certified mail 

addressed to one of the Contractor's managerial personnel) of the Government's disapproval, withdrawal of approval, 

or nonacceptance of the system or program, it shall be conclusively presumed that such failure was due to willful 

misconduct or lack of good faith on the part of the Contractor's managerial personnel. 

(ii) In such event, any loss or destruction of, or damage to, the Government property shall be presumed to have 

resulted from such failure unless the Contractor can establish by clear and convincing evidence that such loss, 
destruction, or damage--

(A) Did not result from the Contractor's failure to maintain an approved program or system; or 

(B) Occurred while an approved program or system was maintained by the Contractor. 

(4) If the Contractor transfers Government property to the possession and control of a subcontractor, the transfer 

shall not affect the liability of the Contractor for loss or destruction of, or damage to, the property as set forth above. 

However, the Contractor shall require the subcontractor to assume the risk of, and be responsible for, any loss or 

destruction of, or damage to, the property while in the subcontractor's possession or control, except to the extent that 

the subcontract, with the advance approval of the Contracting Officer, relieves the subcontractor from such liability. 

In the absence of such approval, the subcontract shall contain appropriate provisions requiring the return of all 

Government property in as good condition as when received, except for reasonable wear and tear or for its use in 
accordance with the provisions of the prime contract. 

(5) Upon loss or destruction of, or damage to, Government property provided under this contract, the Contractor 

shall so notify the Contracting Officer and shall communicate with the loss and salvage organization, if any, 

designated by the Contracting Officer. With the assistance of any such organization, the Contractor shall take all 

reasonable action to protect the Government property from further damage, separate the damaged and undamaged 

Government property, put all the affected Government property in the best possible order, and furnish to the 

Contracting Officer a statement of--

(i) The lost, destroyed, or damaged Government property; 

(ii) The time and origin of the loss, destruction, or damage; 

(iii) All known interests in commingled property of which the Government property is a part; and 

(iv) The insurance, if any, covering any part of or interest in such commingled property. 

(6) The Contractor shall repair, renovate, and take such other action with respect to damaged Government property 

as the Contracting Officer directs. If the Government property is destroyed or damaged beyond practical repair, or is 

damaged and so commingled or combined with property of others (including the Contractor's) that separation is 

impractical, the Contractor may, with the approval of and subject to any conditions imposed by the Contracting 

Officer, sell such property for the account of the Government. Such sales may be made in order to minimize the loss 

to the Government, to permit the resumption of business, or to accomplish a similar purpose. The Contractor shall be 

entitled to an equitable adjustment in the contract price for the expenditures made in performing the obligations 

under this subparagraph (g)(6) in accordance with paragraph (h) of this clause. However, the Government may 

directly reimburse the loss and salvage organization for any of their charges. The Contracting Officer shall give due 
regard to the Contractor's liability under this paragraph (g) when making any such equitable adjustment. 

(7) The Contractor shall not be reimbursed for, and shall not include as an item of overhead, the cost of insurance or 
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of any reserve covering risk of loss or destruction of, or damage to, Government property, except to the extent that 
the Government may have expressly required the Contractor to carry such insurance under another provision ofthis 
contract. 

(8) In the event the Contractor is reimbursed or otherwise compensated for any loss or destruction of, or damage to, 
Government property, the Contractor shall use the proceeds to repair, renovate, or replace the lost, destroyed, or 
damaged Government property or shall otherwise credit the proceeds to, or equitably reimburse, the Government, as 
directed by the Contracting Officer. 

(9) The Contractor shall do nothing to prejudice the Government's rights to recover against third parties for any loss 
or destruction of, or damage to, Government property. Upon the request of the Contracting Officer, the Contractor 
shall, at the Government's expense, furnish to the Government all reasonable assistance and cooperation (including 
the prosecution of suit and the execution of instruments of assignment in favor of the Government) in obtaining 
recovery. In addition, where a subcontractor has not been relieved from liability for any loss or destruction of, or 
damage to, Government property, the Contractor shall enforce for the benefit of the Government the liability of the 
subcontractor for such loss, destruction, or damage. 

(h) Equitable adjustment. When this clause specifies an equitable adjustment, it shall be made to any affected 
contract provision in accordance with the procedures of the Changes clause. When appropriate, the Contracting 
Officer may initiate an equitable adjustment in favor of the Government. The right to an equitable adjustment shall 
be the Contractor's exclusive remedy. The Government shall not be liable to suit for breach of contract for--

(1) Any delay in delivery of Government-furnished property; 

(2) Delivery of Government-furnished property in a condition not suitable for its intended use; 

(3) A decrease in or substitution of Government-furnished property; or 

(4) Failure to repair or replace Government property for which the Government is responsible. 

(i) Government property disposal. Except as provided in paragraphs (i)(l)(i), (i)(2), and (i)(8)(i) of this clause, the 
Contractor shall not dispose of Government property until authorized to do so by the Plant Clearance Officer. 

(1) Scrap. 

(i) Contractor with an approved scrap procedure. 

(A) The Contractor may dispose of scrap resulting from production or testing under this contract without 
Government approval. However, if the scrap requires demilitarization or is sensitive property, the Contractor shall 
submit the scrap on an inventory disposal schedule. 

(B) For scrap from other than production or testing, the Contractor may prepare scrap lists in lieu of inventory 
disposal schedules (provided such lists are consistent with the approved scrap procedures), except that inventory 
disposal schedules shall be submitted for scrap aircraft or aircraft parts and scrap that--

(1) Requires demilitarization; 

(2) Is a classified item; 

(3) Is generated from classified items; 

(4) Contains hazardous materials or hazardous wastes; 

(5) Contains precious metals; or 
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(6) Is dangerous to the public health, safety, or welfare. 

(ii) Contractor without an approved scrap procedure. The Contractor shall submit an inventory disposal schedule for 
all scrap. 

(2) Pre-disposal requirements. When the Contractor determines that a property item acquired or produced by the 
Contractor, to which the Government has obtained title under paragraph (c) of this clause, is no longer needed for 
performance of this contract, the Contractor, in the following order of priority: 

(i) May purchase the property at the acquisition cost. 

(ii) Shall make reasonable efforts to return unused property to the appropriate supplier at fair market value (less, if 
applicable, a reasonable restocking fee that is consistent with the supplier's customary practices). 

(iii) Shall list, on Standard Form 1428, Inventory Disposal Schedule, property that was not purchased under 
paragraph (i)(2)(i) of this clause, could not be returned to a supplier, or could not be used in the performance of other 
Government contracts. 

(3) Inventory disposal schedules. (i) The Contractor shall use Standard Form 1428, Inventory Disposal Schedule, to 
identify--

(A) Government-furnished property that is no longer required for performance of this contract, provided the terms of 
another Government contract do not require the Government to furnish that property for performance of that 
contract; and 

(B) Property acquired or produced by the Contractor, to which the Government has obtained title under paragraph 
(c) of this clause, that is no longer required for performance of that contract. 

(ii) The Contractor may annotate inventory disposal schedules to identify property the Contractor wishes to purchase 
from the Government. 

(iii) Unless the Plant Clearance Officer has agreed otherwise, or the contract requires electronic submission of 
inventory disposal schedules, the Contractor shall prepare separate inventory disposal schedules for--

(A) Special test equipment with commercial components; 

(B) Special test equipment that does not contain commercial components; 

(C) Printing equipment; 

(D) Computers, components thereof, peripheral equipment, and related equipment; 

(E) Precious Metals; 

(F) Nonnuclear hazardous materials or hazardous wastes; or 

(G) Nuclear materials or nuclear wastes. 

(iv) Property with the same description, condition code, and reporting location may be grouped in a single line item. 
The Contractor shall describe special test equipment in sufficient detail to permit an understanding of the special test 
equipment's intended use. 
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(4) Submission requirements. The Contractor shall submit inventory disposal schedules to the Plant Clearance 
Officer no later than--

(i) Thirty days following the Contractor's determination that a Government property item is no longer required for 
performance of the contract; 

(ii) Sixty days, or such longer period as may be approved by the Plant Clearance Officer, following completion of 
contract deliveries or performance; or 

(iii) One hundred twenty days, or such longer period as may be approved by the Plant Clearance Officer, following 
contract termination in whole or in part. 

(5) Corrections. The Plant Clearance Officer may require the Contractor to correct an inventory disposal schedule or 
may reject a schedule if the property identified on the schedule is not accountable under this contract or is not in the 
quantity or condition indicated. 

(6) Postsubmission adjustments. The Contractor shall provide the Plant Clearance Officer at least 10 working days 
advance written notice of its intent to remove a property item from an approved inventory disposal schedule. Unless 
the Plant Clearance Officer objects to the intended schedule adjustment within the notice period, the Contractor may 
make the adjustment upon expiration of the notice period. 

(7) Storage. (i) The Contractor shall store the property identified on an inventory disposal schedule pending receipt 
of disposal instructions. The Government's failure to provide disposal instructions within 120 days following 
acceptance of an inventory disposal schedule, might entitle the Contractor to an equitable adjustment for costs 
incurred to store such property on or after the 121st day. 

(ii) The Contractor shall obtain the Plant Clearance Officer's approval to remove Government property from the 
premises at which the property is currently located prior to receipt of final disposition instructions. If approval is 
granted, any costs incurred by the Contractor to transport or store the property shall not increase the price or fee of 
any Government contract. The storage facility must be appropriate for assuring the property's physical safety and 
suitability for use. Approval does not relieve the Contractor of any liability under this contract for such property. 

(8) Disposition instructions. (i) If the Government does not provide disposition instructions to the Contractor within 
45 days following acceptance of a scrap list, the Contractor may dispose of the listed scrap in accordance with the 
Contractor's approved scrap procedures. 

(ii) The Contractor shall prepare for shipment, deliver f.o .b. origin, or dispose of Government property as directed by 
the Plant Clearance Officer. The Contractor shall remove and destroy any markings identifying the property as 
Government property prior to disposing of the property. 

(iii) The Contracting Officer may require the Contractor to demilitarize the property prior to shipment or disposal. 
Any equitable adjustment incident to the Contracting Officer's direction to demilitarize Government property shall be 
made in accordance with paragraph (h) of this clause. 

(9) Disposal proceeds. The Contractor shall credit the net proceeds from the disposal of Government property to the 
cost of work covered by this contract, or to the Government as directed by the Contracting Officer. 

(10) Subcontractor inventory disposal schedules. The Contractor shall require a subcontractor that is using property 
accountable under this contract at a subcontractor-managed site to submit inventory disposal schedules to the 
Contractor in sufficient time for the Contractor to comply with the requirements of paragraph (i)(4) of this clause. 

U) Abandonment of Government property. 

(1) The Government will not abandon sensitive Government property without the Contractor's written consent; 
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(2) The Government, upon notice to the Contractor, may abandon any nonsensitive Government property in place at 

which time all obligations of the Government regarding such abandoned property shall cease. 

(3) The Government has no obligation to restore or rehabilitate the Contractor's premises under any circumstances; 

however, if Government-furnished property is withdrawn or is unsuitable for the intended use, or if other 

Government property is substituted, then the equitable adjustment under paragraph (h) of this clause may properly 

include restoration or rehabilitation costs. 

(k) Communications. All communications under this clause shall be in writing. 

(I) Overseas contracts. If this contract is to be performed outside the United States and its outlying areas, the words 

"Government" and "Government-furnished" (wherever they appear in this clause) shall be construed as "United 

States Government" and "United States Government-furnished," respectively. 

(End of clause) 

52.248-1 VALUE ENGINEERING (FEB 2000) 

(a) General. The Contractor is encouraged to develop, prepare, and submit value engineering change proposals 

(VECP's) voluntarily. The Contractor shall share in any net acquisition savings realized from accepted VECP's, in 

accordance with the incentive sharing rates in paragraph (f) below. 

(b) Definitions. "Acquisition savings," as used in this clause, means savings resulting from the application of a VECP 

to contracts awarded by the same contracting office or its successor for essentially the same unit. Acquisition savings 

include--

(1) Instant contract savings, which are the net cost reductions on this, the instant contract, and which are equal to the 

instant unit cost reduction multiplied by the number of instant contract units affected by the VECP, less the 

Contractor's allowable development and implementation costs; 

(2) Concurrent contract savings, which are net reductions in the prices of other contracts that are definitized and 

ongoing at the time the VECP is accepted; and 

(3) Future contract savings, which are the product of the future unit cost reduction multiplied by the number of future 

contract units in the sharing base. On an instant contract, future contract savings include savings on increases in 

quantities after VECP acceptance that are due to contract modifications, exercise of options, additional orders, and 

funding of subsequent year requirements on a multiyear contract. 

"Collateral costs," as used in this clause, means agency cost of operation, maintenance, logistic support, or 

Government-furnished property. 

"Collateral savings," as used in this clause, means those measurable net reductions resulting from a VECP in the 

agency's overall projected collateral costs, exclusive of acquisition savings, whether or not the acquisition cost 

changes. 

"Contracting office" includes any contracting office that the acquisition is transferred to, such as another branch of 

the agency or another agency's office that is performing a joint acquisition action. 

"Contractor's development and implementation costs," as used in this clause, means those costs the Contractor incurs 

on a VECP specifically in developing, testing, preparing, and submitting the VECP, as well as those costs the 

Contractor incurs to make the contractual changes required by Government acceptance of a VECP. 



N65540-09-D-0005 

Page 63 of82 

"Future unit cost reduction," as used in this clause, means the instant unit cost reduction adjusted as the Contracting 
Officer considers necessary for projected learning or changes in quantity during the sharing period. It is calculated at 
the time the VECP is accepted and applies either (1) throughout the sharing period, unless the Contracting Officer 
decides that recalculation is necessary because conditions are significantly different from those previously 
anticipated or (2) to the calculation of a lump-sum payment, which cannot later be revised. 

"Government costs," as used in this clause, means those agency costs that result directly from developing and 
implementing the VECP, such as any net increases in the cost of testing, operations, maintenance, and logistics 
support. The term does not include the normal administrative costs of processing the VECP or any increase in this 
contract's cost or price resulting from negative instant contract savings. 

"Instant contract," as used in this clause, means this contract, under which the VECP is submitted. It does not include 
increases in quantities after acceptance of the VECP that are due to contract modifications, exercise of options, or 
additional orders. If this is a multiyear contract, the term does not include quantities funded after VECP acceptance. 
If this contract is a fixed-price contract with prospective price redetermination, the term refers to the period for 
which firm prices have been established. 

"Instant unit cost reduction" means the amount of the decrease in unit cost of performance (without deducting any 
Contractor's development or implementation costs) resulting from using the VECP on this, the instant contract. If this 
is a service contract, the instant unit cost reduction is normally equal to the number of hours per line-item task saved 
by using the VECP on this contract, multiplied by the appropriate contract labor rate. 

"Negative instant contract savings" means the increase in the cost or price of this contract when the acceptance of a 
VECP results in an excess of the Contractor's allowable development and implementation costs over the product of 
the instant unit cost reduction multiplied by the number of instant contract units affected. 

"Net acquisition savings" means total acquisition savings, including instant, concurrent, and future contract savings, 
less Government costs. 

"Sharing base," as used in this clause, means the number of affected end items on contracts of the contracting office 
accepting the VECP. 

Sharing period, as used in this clause, means the period beginning with acceptance of the first unit incorporating the 
VECP and ending at a calendar date or event determined by the contracting officer for each VECP. 

"Unit," as used in this clause, means the item or task to which the Contracting Officer and the Contractor agree the 
VECP applies. 

"Value engineering change proposal (VECP)" means a proposal that--

(1) Requires a change to this, the instant contract, to implement; and 

(2) Results in reducing the overall projected cost to the agency without impairing essential functions or 
characteristics; provided, that it does not involve a change--

·(i) In deliverable end item quantities only; 

(ii) In research and development (R&D) end items or R&D test quantities that is due solely to results of previous 
testing under this contract; or 

(iii) To the contract type only. 



N65540-09-D-0005 

Page 64 of82 

(c) VECP preparation. As a minimum, the Contractor shall include in each VECP the information described in 
subparagraphs (1) through (8) below. If the proposed change is affected by contractually required configuration 
management or similar procedures, the instructions in those procedures relating to format, identification, and priority 
assignment shall govern VECP preparation. The VECP shall include the following: 

(1) A description ofthe difference between the existing contract requirement and the proposed requirement, the 
comparative advantages and disadvantages of each, a justification when an item's function or characteristics are 
being altered, the effect of the change on the end item's performance, and any pertinent objective test data. 

(2) A list and analysis of the contract requirements that must be changed if the VECP is accepted, including any 
suggested specification revisions. 

(3) Identification of the unit to which the VECP applies. 

(4) A separate, detailed cost estimate for (i) the affected portions of the existing contract requirement and (ii) the 
VECP. The cost reduction associated with the VECP shall take into account the Contractor's allowable development 
and implementation costs, including any amount attributable to subcontracts under the Subcontracts paragraph of this 
clause, below. 

(5) A description and estimate of costs the Government may incur in implementing the VECP, such as test and 
evaluation and operating and support costs. 

(6) A prediction of any effects the proposed change would have on collateral costs to the agency. 

(7) A statement of the time by which a contract modification accepting the VECP must be issued in order to achieve 
the maximum cost reduction, noting any effect on the contract completion time or delivery schedule. 

(8) Identification of any previous submissions of the VECP, including the dates submitted, the agencies and contract 
numbers involved, and previous Government actions, if known. 

(d) Submission. The Contractor shall submit VECP's to the Contracting Officer, unless this contract states otherwise. 
If this contract is administered by other than the contracting office, the Contractor shall submit a copy of the VECP 
simultaneously to the Contracting Officer and to the Administrative Contracting Officer. 

(e) Government action. (1) The Contracting Officer will notify the Contractor of the status of the VECP within 45 
calendar days after the contracting office receives it. If additional time is required, the Contracting Officer will notify 
the Contractor within the 45-day period and provide the reason for the delay and the expected date of the decision. 
The Government will process VECP's expeditiously; however, it shall not be liable for any delay in acting upon a 
VECP. 

(2) If the VECP is not accepted, the Contracting Officer will notify the Contractor in writing, explaining the reasons 
for rejection. The Contractor may withdraw any VECP, in whole or in part, at any time before it is accepted by the 
Government. The Contracting Officer may require that the Contractor provide written notification before 
undertaking significant expenditures for VECP effort. 

(3) Any VECP may be accepted, in whole or in part, by the Contracting Officer's award of a modification to this 
contract citing this clause and made either before or within a reasonable time after contract performance is 
completed. Until such a contract modification applies a VECP to this contract, the Contractor shall perform in 
accordance with the existing contract. The decision to accept or reject all or part of any VECP is a unilateral decision 
made solely at the discretion of the Contracting Officer. 

(f) Sharing rates. If a VECP is accepted, the Contractor shall share in net acquisition savings according to the 
percentages shown in the table below. The percentage paid the Contractor depends upon (1) this contract's type 
(fixed-price, incentive, or cost-reimbursement), (2) the sharing arrangement specified in paragraph (a) above 
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(incentive, program requirement, or a combination as delineated in the Schedule), and (3) the source of the savings 
(the instant contract, or concurrent and future contracts), as follows: 

CONTRACTOR'S SHARE OF NET ACQUISITION SAVINGS 
(F' . ) Igures In percent 

Contract Type Incentive (Voluntary) !Program Requirement 
Mandatory) 

Instant Contract Concurrent and Instant Contract Concurrent and 
Rate Future Contract Rate Future Contract 

Rate Rate 
Fixed-price (1) 50 (1) 50 (1) 25 25 

(includes fixed-
price-award-fee; 
excludes other 

fixed-price 
incentive 
contracts) 

Incentive (fixed- (2) (1) 50 (2) 25 
price or cost) 
(other than 
award fee) 

Cost- (3) 25 (3) 25 15 15 
reimbursement 
(includes cost-
plus-award-fee; 
excludes other 

cost-type 
incentive 

Contracts) 
(1) The Contractmg Officer may mcrease the Contractor's shanng rate to as high as 75 percent for each VECP. 

(2) Same sharing arrangement as the contract's profit or fee adjustment formula. 
(3) The Contracting Officer may increase the Contractor's sharing rate to as high as 50 percent for each VECP. 

(g) Calculating net acquisition savings. 

(1) Acquisition savings are realized when (i) the cost or price is reduced on the instant contract, (ii) reductions are 
negotiated in concurrent contracts, (iii) future contracts are awarded, or (iv) agreement is reached on a lump-sum 
payment for future contract savings (see subparagraph (i)(4) below). Net acquisition savings are first realized, and 
the Contractor shall be paid a share, when Government costs and any negative instant contract savings have been 
fully offset against acquisition savings. 

(2) Except in incentive contracts, Government costs and any price or cost increases resulting from negative instant 
contract savings shall be offset against acquisition savings each time such savings are realized until they are fully 
offset. Then, the Contractor's share is calculated by multiplying net acquisition savings by the appropriate 
Contractor's percentage sharing rate (see paragraph (f) above). Additional Contractor shares of net acquisition 
savings shall be paid to the Contractor at the time realized. 

(3) If this is an incentive contract, recovery of Government costs on the instant contract shall be deferred and offset 
against concurrent and future contract savings. The Contractor shall share through the contract incentive structure in 
savings on the instant contract items affected. Any negative instant contract savings shall be added to the target cost 
or to the target price and ceiling price, and the amount shall be offset against concurrent and future contract savings. 
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(4) If the Government does not receive and accept all items on which it paid the Contractor's share, the Contractor 

shall reimburse the Government for the proportionate share of these payments. 

(h) Contract adjustment. The modification accepting the VECP (or a subsequent modification issued as soon as 

possible after any negotiations are completed) shall--

(1) Reduce the contract price or estimated cost by the amount of instant contract savings, unless this is an incentive 

contract; 

(2) When the amount of instant contract savings is negative, increase the contract price, target price and ceiling price, 

target cost, or estimated cost by that amount; 

(3) Specify the Contractor's dollar share per unit on future contracts, or provide the lump-sum payment; 

( 4) Specify the amount of any Government costs or negative instant contract savings to be offset in determining net 

acquisition savings realized from concurrent or future contract savings; and 

(5) Provide the Contractor's share of any net acquisition savings under the instant contract in accordance with the 

following: 

(i) Fixed-price contracts--add to contract price. 

(ii) Cost-reimbursement contracts--add to contract fee. 

(i) Concurrent and future contract savings. 

(l) Payments of the Contractor's share of concurrent and future contract savings shall be made by a modification to 

the instant contract in accordance with subparagraph (h)(5) above. For incentive contracts, shares shall be added as a 

separate firm-fixed-price line item on the instant contract. The Contractor shall maintain records adequate to identify 

the first delivered unit for 3 years after final payment under this contract. 

(2) The Contracting Officer shall calculate the Contractor's share of concurrent contract savings by (i) subtracting 

from the reduction in price negotiated on the concurrent contract any Government costs or negative instant contract 

savings not yet offset and (ii) multiplying the result by the Contractor's sharing rate. 

(3) The Contracting Officer shall calculate the Contractor's share of future contract savings by (i) multiplying the 

future unit cost reduction by the number of future contract units scheduled for delivery during the sharing period, (ii) 

subtracting any Government costs or negative instant contract savings not yet offset, and (iii) multiplying the result 

by the Contractor's sharing rate. 

(4) When the Government wishes and the Contractor agrees, the Contractor's share of future contract savings may be 

paid in a single lump sum rather than in a series of payments over time as future contracts are awarded. Under this 

alternate procedure, the future contract savings may be calculated when the VECP is accepted, on the basis of the 

Contracting Officer's forecast of the number of units that will be delivered during the sharing period. The 
Contractor's share shall be included in a modification to this contract (see subparagraph (h)(3) above) and shall not 

be subject to subsequent adjustment. 

(5) Alternate no-cost settlement method. When, in accordance with subsection 48.104-4 of the Federal Acquisition 

Regulation, the Government and the Contractor mutually agree to use the no-cost settlement method, the following 

applies: 

(i) The Contractor will keep all the savings on the instant contract and on its concurrent contracts only. 
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(ii) The Government will keep all the savings resulting from concurrent contracts placed on other sources, savings 
from all future contracts, and all collateral savings. 

U) Collateral savings. If a VECP is accepted, the Contracting Officer will increase the instant contract amount, as 
specified in paragraph (h)(5) of this clause, by a rate from 20 to 100 percent, as determined by the Contracting 
Officer, of any projected collateral savings determined to be realized in a typical year of use after subtracting any 
Government costs not previously offset. However, the Contractor's share of collateral savings will not exceed the 
contract's firm-fixed-price, target price, target cost, or estimated cost, at the time the VECP is accepted, or
whichever is greater. The Contracting Officer will be the sole determiner of the amount of collateral savings. 

(k) Relationship to other incentives. Only those benefits of an accepted VECP not rewardable under performance, 
design-to-cost (production unit cost, operating and support costs, reliability and maintainability), or similar 
incentives shall be rewarded under this clause. However, the targets of such incentives affected by the VECP shall 
not be adjusted because ofVECP acceptance. If this contract specifies targets but provides no incentive to surpass 
them, the value engineering sharing shall apply only to the amount of achievement better than target. 

(I) Subcontracts. The Contractor shall include an appropriate value engineering clause in any subcontract of 
- or more and may include one in subcontracts oflesser value. In calculating any adjustment in this 
contract's price for instant contract savings (or negative instant contract savings), the Contractor's allowable 
development and implementation costs shall include any subcontractor's allowable development and implementation 
costs, and any value engineering incentive payments to a subcontractor, clearly resulting from a VECP accepted by 
the Government under this contract. The Contractor may choose any arrangement for subcontractor value 
engineering incentive payments; provided, that the payments shall not reduce the Government's share of concurrent 
or future contract savings or collateral savings. 

(m) Data. The Contractor may restrict the Government's right to use any part of a VECP or the supporting data by 
marking the following legend on the affected parts: 

"These data, furnished under the Value Engineering clause of contract ...... . .. . , shall not be disclosed outside 
the Government or duplicated, used, or disclosed, in whole or in part, for any purpose other than to evaluate a value 
engineering change proposal submitted under the clause. This restriction does not limit the Government's right to use 
information contained in these data if it has been obtained or is otherwise available from the Contractor or from 
another source without limitations." 

If a VECP is accepted, the Contractor hereby grants the Government unlimited rights in the VECP and supporting 
data, except that, with respect to data qualifying and submitted as limited rights technical data, the Government shall 
have the rights specified in the contract modification implementing the VECP and shall appropriately mark the data. 
(The terms "unlimited rights" and "limited rights" are defined in Part 27 of the Federal Acquisition Regulation.) 

(End of clause) 

52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998) 

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in 
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may 
be accessed electronically at this/these address(es): 

http://farsite hill.af.mil 

(End of clause) 
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52.252-6 AUTHORIZED DEVIATIONS IN CLAUSES (APR 1984) 

(a) The ur;e in tllis solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) clau!>e \\ith an 

authorized de\·iation is indicated by the addition of "(DEVLI\ TION)" after the date of the claw.e. 

(b) The u!>e in tl1is solicitation or contract of any FARIDFAR clause (48 CFR____) clatl!>e \\ith an authorized 

de,·iation is indicated by the addition of "(DEv1A TION)" after the name of the regulation. 

(End of clause) 

252.219-7009 SECTION 8(A) DIRECT AWARD (SEP 2007) 

(a) Tlus contract is issued as a direct award between the contracting office and the 8(a) Contractor pursuant to the 

Partnersllip Agreement between the Small Business Administration (SBA) and the Department of Defense. 

Accordingly. the SBA even if not identified in Section A of this contract. is the prime contractor and retaim 

responsibility for 8(a) certification. for S(a) eligibility detenninations and related issues. and for pro\·iding 

cotutseling and assistance to the 8(a) Contractor tmder the S(a) Program. T11e cog.tlizant SBA district office is: 

(b) Tlte contracting office is responsible for administe1ing the contract and for taking any action on behalf of the 

Go\·enunent tutder the teml!> and conditions of the contract: pro\'ided that the contracting office shall gi\·e advance 

notice to the SBA before it issues a final notice tenuinating perfonnance. either in whole or in pan. under the 

contract. The contracting office ah:.o shall coordinate with tl1e SBA prior to processing any novation agreement. The 

contracting office may assign contract admitustration ftutctionr, to a contract administration office. 

(c) Tlte Contractor ag.t·ees that--

(1) It will notify the Contractittg Officer. simultaneous '"ith its notification to the SBA (as required by SBA's S(a) 

regulations at 13 CFR 124.308). when the O\mer or o\mers upon whomS(a) eligibility is based plan to relittquish 

0\\1tership or control of the concem Consistent with Section407 of Pub. L. 100-656. transfer of O\\ltership or 

control shall result itt tennittation of the contract for convenience. tutless the SBA wai\·er, the requit·ement for 

tennitmtion prior to tlle actual relittquishittg of 0\mership and control: and 

(2) It will not subcontract the perfonuance of any of the reqtlirements of tlus contract without the prior \\ritten 

approval of the SBA and the Contracting Officer. 

(End of Clause) 

252 .219-7010 ALTERNATE A (JUN 1998) 

(a) Offers are solicited only fi·om small business concems expressly certified by the Small Business Adnlini;,tration 

(SBA) for participation in the SBA's S(a) Program and which meet the following criteria at the time of submission of 

offer-
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(1) The Offeror is in conformance with the 8(a) support limitation set forth in its approved business plan; and 

(2) The Offeror is in conformance with the Business Activity Targets set forth in its approved business plan or any 
remedial action directed by the SBA. 

(b) By submission of its offer, the Offeror represents that it meets all of the criteria set forth in paragraph (a) of this 
clause. 

(c) Any award resulting from this solicitation will be made directly by the Contracting Officer to the successful 8(a) 
offeror selected through the evaluation criteria set forth in this solicitation. 

( d)(l) Agreement. A small business concern submitting an offer in its own name agrees to furnish, in performing the 
contract, only end items manufactured or produced by small business concerns in the United States. The term 
"United States" includes its territories and possessions, the Commonwealth of Puerto Rico, the trust territory of the 
Pacific Islands, and the District of Columbia. If this procurement is processed under simplified acquisition 
procedures and the total amount of this contract does not exceed- a small business concern may furnish the 
product of any domestic firm. This subparagraph does not apply in connection with construction or service contracts. 

(2) The LPI Technical Services, Inc. will notify the Naval Surface Warfare Center. Carderock Division, Philadelphia 
Contracting Officer in writing immediately upon entering an agreement (either oral or written) to transfer all or part 
of its stock or other ownership interest to any other party. 

(End of clause) 

252.225-7043 ANTITERRORISM/FORCE PROTECTION POLICY FOR DEFENSE CONTRACTORS 
OUTSIDE THE UNITED STATES (MAR 2006) 

(a) Definition. United States, as used in this clause, means, the 50 States, the District of Columbia, and outlying 
areas. 

(b) Except as provided in paragraph (c) of this clause, the Contractor and its subcontractors, if performing or 
traveling outside the United States under this contract, shall--

(1) Affiliate with the Overseas Security Advisory Council, if the Contractor or subcontractor is a U.S. entity; 

(2) Ensure that Contractor and subcontractor personnel who are U.S. nationals and are in-country on a non-transitory 
basis, register with the U.S. Embassy, and that Contractor and subcontractor personnel who are third country 
nationals comply with any security related requirements of the Embassy of their nationality; 

(3) Provide, to Contractor and subcontractor personnel, antiterrorism/force protection awareness information 
commensurate with that which the Department of Defense (DoD) provides to its military and civilian personnel and 
their families, to the extent such information can be made available prior to travel outside the United States; and 

(4) Obtain and comply with the most current antiterrorism/force protection guidance for Contractor and 
subcontractor personnel. 

(c) The requirements of this clause do not apply to any subcontractor that is--

(1) A foreign government; 

(2) A representative of a foreign government; or 
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(3) A foreign corporation wholly owned by a foreign government. 

(d) Information and guidance pertaining to DoD antiterrorism/force protection can be obtained from Naval Criminal 

Investigative Service (NCIS), Code 24; telephone, DSN 228-9113 or commercial202-433-9113. 

(End of clause) 

CAR-102 CONTRACTING OFFICER'S REPRESENTATIVE (COR) WITH ALTERNATE COR (FEB 2006) 

(NSWCCD) 

(b) The COR for this contract is: 

(b) The COR will act as the Contracting Officer's representative for technical matters, providing technical direction 

and discussion, as necessary, with respect to the specification or statement of work, and monitoring the progress and 

quality of contractor performance. At the time the contractor submits an invoice for payment in accordance with the 

applicable payment clause of the contract or delivery/task order, the contractor shall electronically (e.g., e-mail, 
facsimile machine) provide an information copy of the invoice to the COR. 

(c) The COR is not an Administrative Contracting Officer and does not have authority to direct the 

accomplishment of effort which is beyond the scope of the statement of work in the contract or delivery/task order. 

When, in the opinion of the contractor, the COR requests effort outside the existing scope of the contract or 

delivery/task order, the contractor shall promptly notify the contracting officer (or ordering officer) in writing. No 

action shall be taken by the contractor under such direction until the contracting officer has issued a modification to 

the contract (or in the case of a delivery/task order, until the ordering officer has issued a modification to the 

delivery/task order); or until the issue has been otherwise resolved. 

(d) In the event that the COR named above is absent due to leave, illness or official business, all responsibilities 
and functions assigned to the COR will be the responsibility of the alternate COR. The Alternate COR for this 

contract is: 

CAR-106 WRITTEN ORDERS (INDEFINITE DELIVERY CONTRACTS) (JUN 1996)(NSWCCD) 

Written orders (on DD Form 1155) will contain the following information consistent with the terms of the contract: 
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(a) Date of order 

(b) Contract number and order number. 

(c) Item number and description, quantity ordered, unit price and contract price. 

(d) Delivery or performance date. 

(e) Place of delivery or performing (including consignee). 

(f) Packaging, packing, and shipping instructions if any required. 

(g) Accounting and appropriation data. 

(h) Inspection invoicing and payment provisions to the extent not covered in the contract; and any other pertinent 
information. 

CAR-I07 LIMITATION OF LIABILITY/INCREMENTAL FUNDING (JUN 1996) (NSWCCD) 

(c) This contract is incrementally funded and the amount currently available for payment hereunder is limited to 
(Delivery Orders Only) It is estimated that these funds will cover the cost of performance through [ ** ]. Subject 
to the provisions of the clause FAR 52.232-22, "Limitation of Funds (Apr 1984)" in Section I of this contract, no 
legal liability on the part of the Government for payment in excess of [ * ] shall arise unless additional funds are 
made available and are incorporated as a modification to this contract. 

* enter the amount which is currently available for payment 
** enter the date through which funds are estimated to cover 

(b) If an individual delivery/task order is to be incrementally funded, the provision will be applicable to such 
delivery/task order and will be completed with the appropriate amounts and date. 

CAR-108 SUBSTITUTION OR ADDITION OF KEY PERSONNEL (JUN 1996) (NSWCCD) 

(a) The contractor agrees to assign to the contract those individuals identified as key personnel in the proposal to 
fulfill the requirements of the contract. No substitutions or additions of such key personnel shall be made except in 
accordance with this provision. The following are the key personnel identified in the proposal and subject to these 
provisions. 

All individuals identified as Key Personnel by LPI technical Services, Inc. and their authorized 
subcontractors for the Program Manager, Project Engineer, Site Foreman and Quality Assurance Manager 
labor categories under LPI proposal N65540-05-R-0005 and amendments 0001 through 0007 are subject to 
the provisions herein under CAR-108. 

(b) The contractor agrees that during the first 180 days of the contract performance period, no personnel 
substitutions or additions will be permitted unless such substitutions or additions are necessitated by an individual's 
sudden illness, death or termination of employment. In any of these events, the contractor shall promptly notify the 
contracting officer and provide the information required by paragraph (d) below. 
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(c) If personnel for whatever reason become unavailable for work under the contract for a continuous period 
exceeding thirty (30) working days, or are expected to devote substantially less effort to the work than indicated in 
the proposal, the contractor shall propose a substitution of such personnel, in accordance with paragraph (d) below. 

(d) All proposed substitutions or additions shall be submitted, in writing, to the Contracting Officer at least fifteen 
(15) days (thirty (30) days if a security clearance must be obtained) prior to the proposed substitution or addition. 
Each request shall provide a detailed explanation of the circumstances necessitating the proposed substitution or 
addition, and a complete resume, including annual salary, for the proposed substitute or addition as well as any other 
information required by the Contracting Officer to approve or disapprove the proposed substitution or addition. All 
proposed substitutes or additions (no matter when they are proposed during the performance period) shall have 
qualifications that are equal to or higher than the qualifications of the person being replaced or the average 
qualifications of the people in the category which is being added to. 

(e) In the event a requirement to increase the specified level of effort for a designated labor category, but not the 
overall level of effort of the contract occurs, the contractor shall submit to the Contracting Officer a written request 
for approval to add personnel to the designated labor category. The information required is the same as that required 
in paragraph (d) above. The additional personnel shall have qualifications greater than or equal to at least one (1) of 
the individuals proposed for the designated labor category. 

(f) The Contracting Officer shall evaluate requests for substitution and/or addition of personnel and promptly 
notify the contractor, in writing, of whether the request is approved or disapproved. 

(g) If the Contracting Officer determines that suitable and timely replacement of personnel who have been 
reassigned, terminated or have otherwise become unavailable to perform under the contract is not reasonably 
forthcoming or that the resultant reduction of productive effort would impair the successful completion of the 
contract or the delivery/task order, the contract may be terminated by the Contracting Officer for default or for the 
convenience of the Government, as appropriate. Alternatively, at the Contracting Officer's discretion, if the 
Contracting Officer finds the contractor to be at fault for the condition, he may equitably adjust (downward) the 
contract price or fixed fee to compensate the Government for any delay, loss or damage as a result of the contractor's 
action. 

CAR-ll 0 AUTHORIZED CHANGES ONLY BY THE CONTRACTING OFFICER (JUN 1996) (NSWCCD) 

(a) Except as specified in paragraph (b) below, no order, statement, or conduct of Government personnel who visit 
the Contractor's facilities or in any other manner communicates with Contractor personnel during the performance of 
this contract shall constitute a change under the "Changes" clause of this contract. 

(b) The Contractor shall not comply with any order, direction or request of Government personnel unless it is issued 
in writing and signed by the Contracting Officer, or is pursuant to specific authority otherwise included as a part of 
this contract. 

(c) The Contracting Officer is the only person authorized to approve changes in any of the requirements of this 
contract and notwithstanding provisions contained elsewhere in this contract, the said authority remains solely the 
Contracting Officer's. In the event the contractor effects any change at the direction of any person other than the 
Contracting Officer, the change will be considered to have been made without authority and no adjustment will be 
made in the contract price to cover any increase in charges incurred as a result thereof. The address and telephone 
number of the Contracting Officer is: 
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CAR-117 ORDERING PROCEDURES FOR DELIVERY !TASK ORDERS ISSUED UNDER MULTIPLE 
AWARD CONTRACTS (APR 2001) (NSWCCD) 

(a) This contract is one of two or more contracts that were awarded under a single solicitation for the same or 
similar supplies or services. The term "contract awardee" refers to each Contractor receiving such an award. 

(b) The Naval Surface Warfare Center, Carderock Division, is the activity authorized to issue delivery/task orders. 
All orders shall contain the date of order, contract number and delivery/task order number, description of the scope 
of work to be accomplished, estimated cost plus fixed fee, material and travel costs, delivery or performance 
schedule, place of performance, accounting/appropriation data and any other pertinent information. 

(c) No protest under FAR Subpart 33.1 is authorized in connection with the issuance or proposed issuance of an 
order except for a protest on the grounds that the order increases the scope, period, or maximum value of the 
contract, or a protest of an order valued in excess of$10,000,000.00. (10 United States Code 2304c(d) and 41 
United States Code 253j(d)). 

(d) Procedures for the issuance of individual delivery/task orders. The competition requirements in FAR Part 6 
and the source selection policies in FAR Subpart 15.3 do not apply to the ordering process. However, each contract 
awardee shall be provided a fair opportunity to be considered for each proposed order in excess of $2,500.00 except 
as provided in paragraph (e) of this clause. The Contracting Officer/Ordering Officer shall, in making decisions in 
the award of any individual delivery/task order, consider factors such as past performance, earlier orders under this 
contract, quality of deliverables, cost control, price, cost or other factors that are relevant to the award of a 
delivery/task order under this contract. The Contracting Officer/Ordering Officer need not contact each of the 
contract awardees before selecting an order awardee if the Contracting Officer/Ordering Officer has information 
available to ensure that each contract awardee is provided a fair opportunity to be considered for each order. 

(e) A contract awardee need not be given an opportunity to be considered for a particular order in excess of 
$2,500.00 if the Contracting Officer/Ordering Officer determines that: 

(1) The agency need for such services is so urgent that providing a fair opportunity would result in unacceptable 
delays 

(2) Only one contract awardee is capable of providing the supplies or services required at the level of quality 
required because the supplies or services ordered are unique or highly specialized. 

(3) The order must be issued on a sole-source basis in the interest of economy and efficiency as a logical follow
on to an order already issued under the contract, provided that all contract awardees were given a fair opportunity to 
be considered for the original order. 

(4) It is necessary to place an order to satisfy a minimum guarantee. 

(f) In those instances where one or more of the circumstances in paragraph (e) of this clause applies, the 
Contractirfg Officer/Ordering Officer may elect to use the streamlined procedures in paragraphs (1) through (3) of 
this paragraph (f). In the case of urgency, the Contracting Officer/Ordering Officer may elect to use either these 
streamlined procedures or the procedures described in paragraph (g) of this clause. 

(1) For each proposed order, the Contracting Officer/Ordering Officer will provide the Contractor with a 
statement of work (SOW) and an independent Government cost estimate (IGCE). 

(2) Within three (3) working days of receipt of the SOW and IGCE, the Contractor will respond with a 
confirmation letter agreeing to perform the SOW within the IGCE. If the requirement remains valid and the 
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Contracting Officer/Ordering Officer determines the IGCE to represent a fair and reasonable price, a fully 
negotiated, priced order will be issued to the Contractor. 

(3) If the Contractor does not agree with the SOW and/or IGCE, a proposal will be submitted to the Contracting 
Officer/Ordering Officer within five (5) working days of receipt of the SOW and IGCE, addressing only the specific 
areas of differences. Once the differences are resolved between the Contracting Officer/Ordering Officer and the 
Contractor, and the Contracting Officer/Ordering Officer determines that the price is fair and reasonable, a fully 
negotiated, priced order will be issued to the Contractor. 

(g) In the event the need for such services is so urgent that providing a fair opportunity would result in 
unacceptable delays, the Contracting Officer/Ordering Officer may issue an order based solely on the Government 
estimate, requiring the Contractor to provide the supplies or services specified without having an opportunity to 
review the Government estimate before the order is issued. This type of order shall be a unilaterally priced order and 
processed in accordance with the clause entitled "Issuance of Orders Based Solely on Government Estimate" which 
appears elsewhere in this contract. 

(h) In accordance with section 5216.505 of the Navy Acquisition Procedures Supplement (NAPS), the 
task order contract and delivery order contract ombudsman responsible for reviewing complaints from 
contractors on task order contracts and delivery order contracts is the Navy Competition Advocate 
General. The Navy Competition Advocate General is the Deputy for Acquisition and Business 
Management, Office of the Assistant Secretary of the Navy (Research, Development and Acquisition). 
Contractors are encouraged to settle their complaints through the Competition Advocate chain of 
command, seeking review by the Command Competition Advocate at the Naval Sea Systems Command 
Headquarters before taking their complaints to the Navy Competition Advocate General. 

CAR-118 TECHNICAL INSTRUCTIONS (DEC 2001) 

(a) Performance of the work hereunder may be subject to written technical instructions signed by the Contracting 
Officer's Representative specified in Section I of this contract. As used herein, technical instructions are defined to 
include the following: 

(1) Directions to the Contractor that suggest pursuit of certain lines of inquiry, shift work emphasis, fill in details 
or otherwise serve to accomplish the contractual statement of work. 

(2) Guidelines to the Contractor that assist in the interpretation of drawings, specifications or technical portions of 
work description. 

(b) Technical instructions must be within the general scope of work stated in the contract. Technical instructions 
may not be used to: (1) assign additional work under the contract; (2) direct a change as defined in the "Changes" 
clause of this contract; (3) increase or decrease the contract price or estimated contract amount (including fee), as 
applicable, the level of effort, or the time required for contract performance; or (4) change any of the terms, 
conditions or specifications of the contract. 

(c) If, in the opinion of the Contractor, any technical instruction calls for effort outside the scope of the contract or 
is inconsistent with this requirement, the Contractor shall notify the Contracting Officer in writing within ten (10) 
working days after the receipt of any such instruction. The Contractor shall not proceed with the work affected by 
the technical instruction unless and until the Contracting Officer notifies the Contractor that the technical instruction 
is within the scope of this contract. 

(d) Nothing in the paragraph (c) of this clause shall be construed to excuse the Contractor from performing that 
portion of the contractual work statement which is not affected by the disputed technical instruction. 
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Section J- List of Documents, Exhibits and Other Attachments 

ATTACHMENTS 
DD FORM 1423, CONTRACT DATA REQUIREMENTS LIST is incorporated herein 
-DD FORM 254, CONTRACT SECURITY CLASSIFICATION SPECIFICATION is provided as an attachment. 
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4, AUTHORITY (DaeA"!Ii!itian Dorurna1t No.) 1 5. CONTRACT REFERENCE 6. REQUIRINGOFACE 

Dl-1 LSS-80948 NSWCCD-SSES 
7. DD 250REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATEOFFlRSTSJBMISSON 14. DISTRIBUTION 

DD REQUIRED As re:jui ra:f b. COAES 

6. APPCODE 11. ASOFDATE 13. DATE OF SJBSEOUENT a. ADDRESSEE 1 ~·~·Final ............... _.._. 
SEE BLOCK 16 Reg R-

16. REMARKS NSWCCD-SSES 

Asre:juira:f by daiva-y ordEJ' Cod~ 1 1 1 

15. TOTAL 1 1 1 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SJBTITLE 

A018 FAB AL T PROTOTYPE AND PRODUCTION INSfALLS 
4. AUTHCRITY (DaeAIXjlillition Doament No.) 1 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 

DI-MGMT-80033 NSWCCD-SSES 
7. DO 250REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SJBMISSON 14. DISTRIBUTION 

DD REQUIRED As re:jui ra:f b. COAES 

6. APPCODE 11. ASOFDATE 13. DATEOFSJBSEOUENT a. ADDRESSEE 1 ~·~·Final ............................. 
SEE BLOCK 16 Reg R-

16. REMARKS NSWCCD-SSES 

As re:juira:f by daiva-y ordEJ' 1 1 1 

15. TOTAL 1 1 1 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SJBTITLE 

A019 GRAPHIC/PRESENTATION MATERIAL 
4. AUTHORITY {DiieA~sition Ooa.me"'t No.) 15. CONTRACT REFERENCE 6. REQUIRINGOFACE 

DI-ADMN-81272 NSWCCD-SSES 
7. DO 250REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATEOFFlRSTSJBMISSON 14. DISTRIBUTION 

DD REQUIRED As re:jui ra:f b. COA ES 

6. APPCODE 11. AS OF DATE 13. DATE OF SJBSEOUENT a ADDRESSEE 1 ....... Final ............................ . 
SEE BLOCK 16 Reg R-

16. REMARKS NSWCCD-SSES 

Asre:juira:f by daiva-y ordEJ' Cod~ 1 1 1 

15. TOTAL 1 1 1 

1. DATA ITEM NO. 2. TITLEOFDATAITEM 3. SJBTITLE 

A020 PROGRESS REPORTS 
4. AUTHORITY (DateA"!Ii!itian Doa.mmt No.) 1 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 

DI-MGMT-80555 NSWCCD-SSES 
7. DD250REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATEOFFlRST SJBMISSON 14, DISTRIBUTION 

DD REQUIRED MONTHLY 3D D"fSAft.,. A want b. COAES 

B. APPCODE 11. AS OF DATE 13. DATE OF SJBSEQUENT a. ADDRESSEE 1 Final 
~I:SMI~UN Urmt 

SEE BLOCK 16 Reg R'l"" 

16. REMARKS 

As re:juira:f by daiva-y ordEJ' but not more than 30 days. Report to indude 
currmt stctus, work pi cnna:f in next report PEJi od, fi na1d al stctus, end any 
subamtractor status'fi ncnci al expmdi lures (as attachmmt) 15. TOTAL 

G. PREPARED BY I H. DATE I APPROVED BY ~DATE 

DO Form 1423, ..UN 90 '' A'ev1ous ed1t1ons a-e obsolete Page 5 of 6 Pages 
S'N 0102-LF-010-5400 
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CONTRACT DATA REQUIREMENTS LIST OMS No. 0704-0188 

:::~==~".:;::':':".w';;':,"'~=~..:~Bi"iJanfr...;:n;::".:danci;'.,:....:on "'~':~:,::;"ii 
bu'tkneillnliieoranycths'aspa:tm ltismllstiond lriCII'Tldion,lndu:ii!YJSJggSionslorra:tudngthistuden, to O~ci Dfl~ Wi&llngtoo 
Hemlq\Btss&rvice!it [){redonltefor lriDI'11"'ilon Opsalonsard ~ 1215 JelfS3Jf'l OlMsHigtway, Stlte 1204, Artinglon, VA 22202~ .-d totheOffioeot 
M.._.,... an! Bu:lgd. ~ Rlltuctian Pltoj ... (0704-0188), Waotingloo, DC 20503. A...., DO NOT RETURN YaJT form 1o o11v m """"adclnools. Slrd 

~Sst lormtotheGovsrrnai. l:!l!l.ing Corilactlng Oftlartor thec::ortrattiFR No. ll~td In Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

TOP TM OTHER 

0 . SYSTEMI1TEM I E. CONTRACTII'R NO. F. CONTRACTOR 

1. DATA ITEM NO. 2. TITLEDFOATAITEM 3. SUBTITLE 

AOOS AL T ENG CHANGE PROPOSA.L (PRELIM & FORMAL) 
4. AUTHORITY (DaeAcquhilion Oocunent No.) ,5. CONTRACT REFERENCE 6. REQUIRINGDFACE 

DI-CMAN-80639C NSWCCD-SSES 
7. 00250REO Q. OIST STATEMENT 10. FREQUENCY 12. DATEOFARST SUBMISSON 14. DISTRIBUTION 

DO REQUIRED AsrB:luirerl b. CORES 

8. APPCOOE 11. ASDFDATE 13. DATE OF SUBECQUENT a. ADDRESSEE I ~ ·- · Anal ....... ..,, ... ........... 
ECEBLOO< 18 Rog R'l"" 

18. REMARKS NSWCCD-$ES 

AsrB:luirerl by daiva-y ordS' Cod~ 1 1 1 

15. TOTAL 1 1 1 

1. DATA ITEM NO. 2. TITLEDFDATAITEM 3. SUBTITLE 

A006 ALTERATION INSTRUCTIONS 
4. AUTHORITY (OaleAcqLiStlon Doo.mft No.) , 5. CONTRACT REFERENCE 8. REQUIRINGOFACE 

01-QCI C-80511 NSWCCD-SSES 
7. DD250REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATEOFARST SUBMISSON 14. DISTRIBUTION 

DO REQUIRED AsrB:luirerl b. CORES 

8. APPCODE 11. AS OF DATE 13. DATE OF SUBECQUENT a. ADDRESECE I ~ · -· Anal ............... _. ...... 
ECEBLOO< 16 Rog R'l"" 

16. REMARKS NSWCCD-$ES 

As rB:lui rerl by da iva-y ordS' Cod~ 1 1 1 

15. TOTAL 1 1 1 

1. DATA ITEM NO. 2. TJTLEDFDATAITEM 3. SUBTITLE 

A007 ALTERATION INFORMATION BULLETIN 
4. AUTHORITY (03.eAcqLi9lion OocunErt No.) , 5. CONTRACT REFERENCE 6. REQUIRINGOFACE 

DI-MI~80652 NSWCCD-SSES 
7. DO 250REQ U. DtST STATEMENT 10. FREQUENCY 12. DATEOFARST SUBMISSON 14. DISTRIBUTION 

DO REQUIRED AsrB:luirerl b. CORES 

8. APPCOOE 11. ASOFOATE 13. DATE OF SUBECQUENT a. ADDRESECE 1 ........ Final .......................... . 
ECEBLOO< 10 Rog R'l"" 

16. REMARKS NSWCCD-$ES 

As rB:lui rerl by da iva-y ordS' Cod41& 1 1 1 

15. TOTAl 1 1 1 

1. DATA ITEM NO. 2. TITlE OF DATA ITEM 3. SUBTITlE 

AOOB ALTCONFlGURATION REPORTS& STUDIES 
4. AUTHORITY (DaoAcqlioUan Ooo.mon No.) , 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 

DI-SESS.81646 NSWCCD-SSES 
7. DO 250REQ 9. DtST STATEMENT 10. FREQUENCY 12. DATEOFARST SUBMISSON 14. DISTRIBUTION 

DO REQUIRED AsrB:luirerl b. CORES 

8. APPCOOE 11. ASOFOATE 13. DATE OF SUBECQUENT a. ADORESECE 1 Final 
Wt:tMI~l.A'<I Urat 

ECEBlOO< 16 Rog R'l"" 

18. REMARKS NSWCCD-$ES 

As rB:lui rerl by da iva-y ordS' Cod~ 1 1 1 

15. TOTAL 1 1 1 

G. PREPARED BY r DATE I. APPROVED BY ~DATE 

DO Form 1423, JJN 90 
.. 
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CONTRACT DATA REQUIREMENTS LI ST OMB No. 0704-0188 
ruuJtcr~ f"gDWOtll · orlfiSWitt:DJOOilf trwormwontsatmaa:J Oil\l'a'"9~11DU'"S pt!'~ tnau:nngme1 me orrBI'I DNtngtrunnton,l5fH'tnng 

edSing dcta~ g;:thsing lnf maimaining thediiallEIEikd, a-d a:mpldlngrn:l rBiiaving thacx:llledion cllrlormaion. Ss1d CD1'111EI'Ungardingthis 
tudelestimieorrntdhrr asped rl thisoolla::tiooof inl0fl1'dioo, lndu:tings..gge;tlonsfor ra:tucinglhistudB1, to Oepatmell: cl Orlmse, WaSington 
Hea:tqtat~nSavi~ Oire::tcnleforirlormaion Opmtlonsand Reports, 1215 JetfB'D'I DIMsHirj'rMJf, SUite1204, Arlirgtoo, VA 22202-4302, andtotheOfflcecl 
MIJ1a!l81l"ll and Btdg<i. Peprwor1< Rsllx:lloo Ptoj ... (0704-0188), Wanngton, DC20503. R"""DO NOT RETURN yoo.< lann to lilt.. a U....lldclrellol Sa1d 
ampldst form totheGovEf111118lt IBing Ccnracting OffiCS" fortheCortraclfPR No. listed in Bloc:il. E. 

A. CONTRACT UN£ ITEM NO. B. EXHIBIT C. CATEGORY: 

TOP TM OTHER 

D. SYSTEM/ITEM I E. CONTRACT/PR NO. F. CONTRACTOR 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SJBTITLE 

A013 ALTERATION LOGISTIC SUPPORT 
4. AUTHORITY (DateA"!Ii!itioo Do<un<nt No.) 1 5. CONTRACT REFERENCE 6. REQUIRINGOFACE 

Dl-1 LSS-80095 NSWCCD-SSES 
7. DO 250REQ 9. DIS! STATEMENT 10. FREQUENCY 12. DATE OF FIRST SJBMISSION 14. DISTRIBUTION 

DD REQUIRED As required b. CORES 

6. ARPCODE 11. AS OF DATE 13. DATEOFSJBSEQUENT a. ADDRESSEE Final .......................... . ... ..... 
SEEBLOO< 16 Reg R-

16. REMARKS NSWCCD-SSES 

As required by da ive-y orda' Cod~ 1 1 1 

15. TOTAL 1 1 1 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SJBTITLE 

A014 ALTERATION LOGISTICS REPORTS 
4. AUTHORITY (D.!ieAcquisition Doa.mB1l No.) 1 5. CONTRACT REFERENCE 6. REQUIRINGOFFiCE 

Dl -1 LSS-80525 NSWCCD-SSES 
7. DO 250REQ 9. DIS! STATEMENT 10. FREQUENCY 12. DATEOFRRST SJBMISSION 14. DISTRIBUTION 

DD REQUIRED As required b. CORES 

6. ARPCODE 11. AS OF DATE 13. DATEOFSJBSEQUENT a. ADDRESSEE Final ........................... ... ..... 
SEEBLOO< 16 Reg R-

16. REMARKS NSWCCD-SSES 

As required by da ive-y orda' Cod-& 1 1 1 

15. TOTAL 1 1 1 

1. DATA ITEM NO. 2. TITLEOFDATAITEM _1 3. SJBTITLE 

A015 PROCUREAL T MAT PROTOTYPE & PRODUCTION INSTL 
4. AUTHORITY (DaeAcqui9tlon Doc:unet No.} 1 5. CONTRACT REFERENCE 6. REQUIRINGOFFiCE 

DI-QCIC-80511 NSWCCD-SSES 
7. DO 250REQ 9. DIS! STATEMENT 10. FREQUENCY 12. DATEOFRRST SJBMISSION 14. DISTRIBUTION 

DD REQUIRED As required b. CORES 

6. ARPCODE 11. AS OF DATE 13. DATE OF SJBSEQUENT a. ADDRESSEE Final ........................... ... ..... 
SEEBLOO< 16 Reg R-

16. REMARKS NSWCCD-SSES 

As required by daive-y orda' Code- 1 1 1 

15. TOTAL 1 1 1 

1. DATA ITEM NO. 2. TITLEOFDATAITEM 3. SJBTITLE 

A016 ALTERATION LOGISTIC REVIEWS 
4. AUTHORITY (DateA"!Ii!itioo Docunmt No.) 1 5. CONTRACT REFERENCE 6. REQUIRINGOFACE 

DI -ALSS-81530 NSWCCD-SSES 
7. DO 250REQ 9. DIS! STATEMENT 10. FREQUENCY 12. DATEOFRRSTSJBMISSIDN 14. DISTRIBUTION 

DD REQUIRED lAs requi roo b. CORES 

6. ARPCODE 11. ASOFDATE 13. DATE OF SJBSEQUENT a. ADDRESSEE l Final 
::.l.lt:IMI ::t:::IIUN Unrt 

Reg R-

16. REMARKS NSWCCD-SSES 

As required by deli very orda' coo--..I 1 1 1 

15. TOTAl 1 1 1 

G. PREFARED BY I H 
DATE I. APPROVED BY ~DATE 

DD Form 1423, J.JN 90 
.. 
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CONTRACT OAT A REQUIREMENTS Ll ST OMB Na 0704-0188 

ICreporJOg Cl'uoS ton I 01' 101'115 I OlW agtt~rDI.I'Splfr I r.,..meurre DrriNIBNI"iJIIlSlUCUDn, fYil 
ed!ti rTJ daasucas, glihErii"<J en:l m:irtsininJihedaa I"'B!rled, en:l co~d.ii"QIJ'ld revlf1Nir'9 the coll ection c:A i rlamalion. Send conmertsrerpdirTJ ttis 
tudmsti mlieoretr~ott'B' B!PEdof this collection of informallon. l ncludinj~s..vilfdions f«reWcin,thistudEn, to Deprnmertof Dderl91 Waftr¢m 
Hea::lquatS'sSEriic:E!l Olrectoi'Ufor inlamalion Opa'aionstrd R~ 1215 .l:lfB"mn 01WisHJgtMtay, SJite1204, Arl i i'YJlOn, VA 22202-4312, en:l to theDffic:eof 
MenagEmEI'i en:l Budoef;. ~ak Re:iJction Project (0704-0188), Waftrv,cn, DC 20503. Aaa DO NOT RETURN yo.s form to eilhll" clth!mma-I!!I!I!IS. Serd 
c;ompae:t form to tt-eGoverm&i iSSJing Cortra:ti l"9 OffiM for tl"eCorir~ No. II!Hd In Bleck E. 

A. CONTRACT LINE ITEM NO. B. EXH IBIT C. CATEGORY· 

TOP TM OTHER 

D. SfSTEMnTEM I E. CONTRACTIPR NO F CONTRACTOR 

1. DATA ITEM NO 2. TITLEOFDATAITEM ~ SUBTITLE 

A021 QUALITY ASSURANCE ffiOGRAM/A...AN 
4. AUTHORITY (DSaAcquiStion DOCUf1'8't No.) 15. CONTRACT REFERENCE 6. REQUIRING OFACE 

DI-CMAN-80789 NSWCCD-SSES 
7. DD250REQ 9. 01 ST STATEMENT 10. FREQUENCY 12. DATE OF ARST SJBMISSON 14. DISTRIBUTION 

DO REQUIRED Asrequiroo b. COPIES 

a APPCOOE 11 ASOFDATE 13. DATE OF SJBSEOUENT a ADDRESSEE I ~ · ~· Fin& ........................ 
SEE BLOCK 16 Reg R<!r• 

16. REMARKS-l.JA IU :AUA ;:,lli:jMII I t:U ;j\J UAY~ NSWCCD-SSES 

ffiiOR TO FIRST INSTALLATION(BY CLASS IF REQUIRED) FORAFPROVAL 1 1 1 

BY SSESCODE(b) SECOND & FOLLOW-ON INSTALLATIONS REQUIRES 
SUBMISSION A MINIMUM OF 14 DAYS ffiiORTO START 15. TOTAL 1 1 1 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM ~ SUBTITLE 

A022 9-11 PCHECK REPORT 
4. A UTHORITY (Dd:eACXJ.iStion DOCI.I'l'IErt No.) 15. CONTRACT REFERENCE 6. REQUIRING OFACE 

01-MGMT-80638 NSWCCD-SSES 
7. DD250REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF ARST SJBM IS90N 14. DISTRIBUTION 

DO REQUIRED Asrequiroo b. COPIES 

8. APPCOOE 11. ASOFDATE 13. DATE OF SJBSEQUENT a ADDRESS:.E FIM .......................... . .......... 
SEE BLOCK 16 Reg Ro!ro 

16. REMARKS NSWCCD-SSES 

As requi roo by deli very order 1 1 1 

15. TOTAL 1 1 1 

1. DATA ITEM NO. 2. TITLEOFDATA ITEM 3. SJBTITLE 

A023 INSTALLATION REPORTS 
4. A UTHORITY (OiieACXJ.iStion Oocumeri No.) 1 5. CONTRACT REFERENCE 6. REQUIRING OFACE 

DI-CMAN-81245A NSWCCD-SSES 
7. DD250REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATEOFARSTSJBMIS90N 14. DISTRIBUTION 

DO REQUIRED Asrequiroo b. COPIES 

a APPCODE 11. ASOFOATE 13. DATE OF SJBSEOUENT a AOORESS:.E FinS ............................. ....... 
SEE BLOCK 16 Reg Ro!ro 

16. REMARKS NSWCCD-SSES 

As requirED by delivery order Code918& 1 1 1 

15. TOTAL 1 1 1 

1. DATA ITEM NO. 2. TITLEOFOATAITEM 3. SJBTITLE 

A024 DELIVERY ORDERSTATUSREPORTS 
4. A UTHORITY (OSeA~Stlon OOCU11EI't No.) 1 5. CONTRACT REFERENCE 6. REQUIRING OFRCE 

01-TMSS-80528 NSWCCD-SSES 
7. DD 250REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATEOFARSTSJBMIS90N 14. DISTRIBUTION 

DO REQUI RED Asrequiroo b. COPIES 

B. APPCOOE 11 ASOFDATE 13. DATE OF SJBSEOUENT a ADDRESS::E 
I Ufll't 

FIM 
~~MI~UN 

Reg Ro!ro 
16. REMARKS NSWCCD-SSES 

As requirED by delivery order 1 1 1 

15. TOTAL 1 1 1 

G. PREPARED BY I H. DATE I. APPROVED BY J. DATE 

DO Fonn 1423, .UN 90 A"~ious a:litions a-e obsltete Page 6 of 6 Pages 
S'N 0102-LF-010-5400 


